MAY 01, 2017 02:08 PM CARTERET 2:00 PM 1/ 8 001
46483.3.1, 46484.3.1 APR 18 2017 C203925

TIP NO B-5938, B-5939 1.610 MI
FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

FREYSSINET,INC  FLATIRON CONSTRUCTORS INC SMITH-ROWE, LLC
STERLING, VA MORRISVILLE, NC MOUNT AIRY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1625000.00 871850.00 995000.00
0002 1330000000-E 607 INCIDENTAL MILLING 4554 SY 52.00 23680.80 20.00 9108.00 22.45 10223.73
0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 38.3 TON 1090.00 41747.00 810.00 31023.00 1000.00 38300.00
0004 1575000000-E 620 ASP FOR PLANT MIX 2.3 TON 232.00 533.60 415.00 954.50 515.00 1184.50
0005 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1997.00 7988.00 2400.00 9600.00 2245.00 8980.00
0006 3345000000-E 864 REMOVE & RESET GUARDRAIL 9125 LF 15.00 13687.50 12.00 10950.00 11.00 10037.50
0007  4400000000-E 1110 WORK ZONE SIGNS (STAT) 298 SF 15.00 4470.00 17.00 5066.00 18.80 5602.40
0008  4405000000-E 1110 WORK ZONE SIGNS (PORT) 378 SF 9.00 3402.00 12.00 4536.00 10.70 4044.60
0009 4410000000-E 1110 WORK ZONE SIGNS (BARR) 124 SF 7.50 930.00 17.00 2108.00 8.80 1091.20
0010 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2400.00 4800.00 4000.00 8000.00 4900.00 9800.00
0011  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 3 EA 10600.00 31800.00 16000.00 48000.00 18350.00 55050.00
0012 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 42 DAY 60.00 2520.00 70.00 2940.00 65.00 2730.00
0013  4430000000-N 1130 DRUMS 289 EA 45.00 13005.00 60.00 17340.00 52.00 15028.00
0014 4435000000-N 1135 CONES 20 EA 18.00 360.00 21.00 420.00 21.30 426.00
0015 4445000000-E 1145 BARRICADES (TYPE IIl) 184 LF 19.00 3496.00 34.00 6256.00 22.70 4176.80
0016 4455000000-N 1150 FLAGGER 100 DAY 200.00 20000.00 458.00 45800.00 390.00 39000.00
0017 4480000000-N 1165 TMA 2 EA 22000.00 44000.00 37000.00 74000.00 27500.00 55000.00
0018 4510000000-N SP LAW ENFORCEMENT 64 HR 50.00 3200.00 55.00 3520.00 88.00 5632.00
0019 4516000000-N 1180 SKINNY DRUM 105 EA 42.00 4410.00 37.00 3885.00 45.00 4725.00
0020 4520000000-N 1266 TUBULAR MARKERS (FIXED) 95 EA 110.00 10450.00 86.00 8170.00 86.00 8170.00
0021 4650000000-N 1251 TEMP RAISED PVMT MRKS 115 EA 8.00 920.00 7.50 862.50 8.70 1000.50
0022 4685000000-E 1205 THERMO PVT MKG LINES 490 100 LF 2.20 220.00 2.20 220.00 2.40 240.00
0023 4686000000-E 1205 THERMO PVT MKG LINES 4120 1,426 LF 2.35 3351.10 2.30 3279.80 2.80 3992.80
0024 4770000000-E 1205 ?lzlg:om APPL PLSTIC LINES TYPE ** 1,835 LF 1.80 3303.00 1.80 3303.00 3.70 6789.50
0025 4810000000-E 1205 PAINT PVMT MARKINGS 4" 47,865 LF 0.60 28719.00 0.25 11966.25 0.30 14359.50
0026 4820000000-E 1205 PAINT PVMT MARKINGS 8" 870 LF 1.10 957.00 1.05 913.50 0.90 783.00
0027 4847000000-E 1205 POLYUREA LINES (4" #¥t%) 17,345 LF 0.80 13876.00 0.80 13876.00 2.00 34690.00
(HIGHLY REFLECTIVE ELEMENTS)
0028 4847110000-E 1205 POLYUREA LINES (8" **++*) 356 LF 1.70 605.20 1.60 569.60 4.99 1776.44
(HIGHLY REFLECTIVE ELEMENTS)
0029 4850000000-E 1205 LINE REMOVAL 4" WIDE 28,198 LF 0.80 22558.40 0.80 22558.40 0.70 19738.60
0030 4860000000-E 1205 LINE REMOVAL 8" WIDE 340 LF 1.10 374.00 1.10 374.00 1.50 510.00
0031 4900000000-N 1251 PERM RAISED PVMT MARKERS 165 EA 4.50 742.50 4.25 701.25 9.30 1534.50
0032 4905000000-N 1253 SNOWPLB PVMT MRKER 15 EA 155.00 2325.00 150.00 2250.00 240.00 3600.00
STRUCTURE ITEMS
0033 8161000000-E 420 GROOVING BRIDGE FLOORS 218,738 SF 0.38 83120.44 0.39 85307.82 0.40 87495.20
0034 8296000000-N 442 POLLUTION CONTROL Lump Sum 250000.00 94000.00 19000.00
0035 8559000000-E SP  SURFACE PREP, CLASS II 17.6 SY 290.00 5104.00 275.00 4840.00 311.00 5473.60

0036 8664000000-E SP SHOTCRETE REPAIRS 951.3 CF 465.00 442354.50 850.00 808605.00 775.00 737257.50



MAY 01, 2017 02:08 PM CARTERET 2:00 PM 2/ 8 001
46483.3.1, 46484.3.1 APR 18 2017 C203925

TIP NO B-5938, B-5939 1.610 MI
FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

FREYSSINET, INC FLATIRON CONSTRUCTORS INC SMITH-ROWE, LLC
STERLING, VA MORRISVILLE, NC MOUNT AIRY, NC

0037 8678000000-E SP EPOXY RESIN INJECTION 1,015 LF 64.00 64960.00 95.00 96425.00 200.00 203000.00

0038 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 27500.00 19000.00 11900.00
MOOREHEAD CITY LIGHTING SYSTEM

0039 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 425000.00 158000.00 125000.00
PAINTING CONTAINMENT

0040 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 500000.00 575000.00 251750.00
REMOVAL OF EXISTING FENDER SYSTEM

0041 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 4,032 LF 178.00 717696.00 140.00 564480.00 160.00 645120.00
10" X 10" COMPOSITE LUMBER

0042 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 10,440 LF 135.00 1409400.00 99.00 1033560.00 113.00 1179720.00
14" COMPOSITE PILES

0043 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 1,045.3 LF 11.00 11498.30 25.00 26132.50 10.25 10714.33
2" X 12" PLASTIC LUMBER

0044 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 1,792 LF 5.00 8960.00 12.00 21504.00 4.50 8064.00
2" X 6" PLASTIC LUMBER

0045 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 336 LF 11.00 3696.00 26.00 8736.00 9.50 3192.00
4" X 6" PLASTIC LUMBER

0046 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 448 LF 27.00 12096.00 119.00 53312.00 24.00 10752.00
6" X 10" PLASTIC LUMBER

0047 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 280.3 LF 11.50 3223.45 104.00 29151.20 12.30 3447.69
BRIDGE JOINT REMOVAL

0048 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 26 LF 1630.00 42380.00 5600.00 145600.00 1300.00 33800.00
CPJACKET (MONITORING)

0049 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 965 LF 1240.00 1196600.00 1700.00 1640500.00 1400.00 1351000.00
CPJACKET (NON MONITORING)

0050 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 480 LF 660.00 316800.00 680.00 326400.00 550.00 264000.00
PILE ENCAPSULATION

0051 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 280.3 LF 28.00 7848.40 125.00 35037.50 29.95 8394.99
SILICONE JOINT SEALANT

0052 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 9,190.6 LF 83.00 762819.80 275.00 2527415.00 114.00 1047728.40
TWO BAR METAL RAIL

0053 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 3,680 LF 8.90 32752.00 59.00 217120.00 8.00 29440.00
WIRE ROPE FOR FENDER SYSTEM

0054 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 7142 CY 3313.00 2366144.60 2900.00 2071180.00 3240.00 2314008.00
PPC MATERIALS

0055 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 1,100.5 CF 620.00 682310.00 970.00 1067485.00 600.00 660300.00
PRESTRESSED CONCRETE GIRDER REPAIR

0056 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 24,302 LB 10.00 243020.00 11.25 273397.50 9.25 224793.50
HARDWARE

0057 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 18,428.6 SF 8.90 164014.54 18.00 331714.80 7.00 129000.20
EPOXY COATING

0058 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 560 SF 62.00 34720.00 119.00 66640.00 165.00 92400.00
FRP STRENGTHENING SYSTEM

0059 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 773.8 SF 34.00 26309.20 38.00 29404.40 89.00 68868.20
TSA, FULL LENGTH (MONITORING)

0060 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 45,717.8 SF 25.00 1142945.00 23.00 1051509.40 90.00 4114602.00
TSA, FULL LENGTH (NON MONITORING)

0061 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 602.7 SF 51.00 30737.70 41.00 24710.70 89.00 53640.30

TSA, PARTIAL LENGTH (MONITORING)



MAY 01, 2017 02:08 PM CARTERET
46483.3.1, 46484.3.1

TIP NO B-5938, B-5939

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

2:00 PM
APR 18 2017

1.610 MI

3/8 001
C203925

FREYSSINET, INC

FLATIRON CONSTRUCTORS INC

SMITH-ROWE, LLC

STERLING, VA MORRISVILLE, NC MOUNT AIRY, NC

0062 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 32,398.7 SF 31.00 1004359.70 29.00 939562.30 93.00 3013079.10
TSA, PARTIAL LENGTH (NON MONITORING)

0063 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 25,722 SY 8.25 212206.50 7.00 180054.00 7.80 200631.60
PLACING AND FINISHING PPC OVERLAY

0064 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 25,722 SY 8.10 208348.20 9.50 244359.00 10.25 263650.50
SCARIFYING BRIDGE DECK

0065 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 25,722 SY 1.95 50157.90 1.65 42441.30 1.80 46299.60
SHOTBLASTING BRIDGE DECK

0066 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 15 EA 2888.00 43320.00 2400.00 36000.00 1700.00 25500.00
ALTERNATE OUTRIGGER MOUNTING

0067 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 3 EA 6050.00 18150.00 29000.00 87000.00 33250.00 99750.00
BRIDGE JACKING

0068 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 2 EA 63600.00 127200.00 160000.00 320000.00 167500.00 335000.00
BRIDGE JACKING FOR SPAN RE-POSITIONING

0069 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 15 EA 3768.00 56520.00 3800.00 57000.00 3475.00 52125.00
BRIDGE LIGHT STANDARDS

0070 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 156 EA 675.00 105300.00 655.00 102180.00 155.00 24180.00
BULK ANODE

0071 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 590 EA 560.00 330400.00 565.00 333350.00 1575.00 929250.00
CLEANING AND PAINTING OF EXISTING BEARINGS WITH
HRCSA

0072 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 6 EA 2750.00 16500.00 2795.00 16770.00 22100.00 132600.00
MAINLAND LIGHT STANDARDS

0073 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 5 EA 605.00 3025.00 615.00 3075.00 560.00 2800.00
REMOVE LIGHT STANDARD FROM FOUNDATION

0074 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 6 EA 1183.00 7098.00 1200.00 7200.00 1820.00 10920.00
REMOVE LIGHT STANDARD FOUNDATION

0075 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 15 EA 1667.00 25005.00 1694.00 25410.00 820.00 12300.00
REMOVE LIGHT STANDARD FROM OUTRIGGER

0076 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 10 EA 650.00 6500.00 6600.00 66000.00 7900.00 79000.00
REPALCEMENT OF BRIDGE BEARINGS, TYPE (P2)

0077 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 10 EA 790.00 7900.00 8700.00 87000.00 6450.00 64500.00
REPLACEMENT OF BRIDGE BEARINGS, TYPE (P3)

0078 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 8 EA 580.00 4640.00 7400.00 59200.00 7900.00 63200.00
REPLACEMENT OF BRIDGE BEARINGS. TYPE (P1)

0079 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 3 EA 845.00 2535.00 17000.00 51000.00 10000.00 30000.00
RESET BEARINGS

0080 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 21 EA 1375.00 28875.00 1400.00 29400.00 1560.00 32760.00
ROADWAY LIGHT STANDARD LUMINAIRE-220W LED

0081 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 2 EA 19500.00 39000.00 40500.00 81000.00 17500.00 35000.00
SPAN RE-POSITIONING

0082 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 40 EA 405.00 16200.00 1270.00 50800.00 1500.00 60000.00
SPLICING OF PRESTRESSING STRAND

0083 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 4 EA 1117.00 4468.00 1135.00 4540.00 2250.00 9000.00
STANDARD FOUNDATION, TYPE R1

0084 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 2 EA 1282.00 2564.00 1300.00 2600.00 2390.00 4780.00

STANDARD FOUNDATION, TYPE R2



MAY 01, 2017 02:08 PM CARTERET 2:00 PM 4/ 8 001

46483.3.1, 46484.3.1 APR 18 2017 C203925

TIP NO B-5938, B-5939 1.610 MI

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.
CONTRACT TOTAL TOTAL 15271713.33 TOTAL 17436510.22 TOTAL 20583404.28
ROADWAY ITEMS SUB-TOTAL 1937431.10 SUB-TOTAL 1224400.80 SUB-TOTAL 1363216.57
STRUCTURE ITEMS SUB-TOTAL 13334282.23 SUB-TOTAL 16212109.42 SUB-TOTAL 19220187.71



MAY 01, 2017 02:08 PM CARTERET 2:00 PM 5/ 8 001
46483.3.1, 46484.3.1 APR 18 2017 C203925

TIP NO B-5938, B-5939 1.610 MI
FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1073820.00
0002 1330000000-E 607 INCIDENTAL MILLING 455.4 SY 136.00 61934.40
0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 38.3 TON 1362.00 52164.60
0004 1575000000-E 620 ASP FOR PLANT MIX 2.3 TON 700.00 1610.00
0005 3215000000-N 862 GR ANCHOR TYPEII 4 EA 2000.00 8000.00
0006 3345000000-E 864 REMOVE & RESET GUARDRAIL 9125 LF 10.00 9125.00
0007 4400000000-E 1110 WORK ZONE SIGNS (STAT) 298 SF 14.00 4172.00
0008 4405000000-E 1110 WORK ZONE SIGNS (PORT) 378 SF 27.00 10206.00
0009 4410000000-E 1110 WORK ZONE SIGNS (BARR) 124 SF 20.00 2480.00
0010 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 5000.00 10000.00
0011 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 3 EA 28000.00 84000.00
0012 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 42 DAY 235.00 9870.00
0013 4430000000-N 1130 DRUMS 289 EA 121.00 34969.00
0014 4435000000-N 1135 CONES 20 EA 64.00 1280.00
0015 4445000000-E 1145 BARRICADES (TYPE Il 184 LF 70.00 12880.00
0016 4455000000-N 1150 FLAGGER 100 DAY 1300.00 130000.00
0017 4480000000-N 1165 TMA 2 EA 17500.00 35000.00
0018 4510000000-N SP LAW ENFORCEMENT 64 HR 155.00 9920.00
0019 4516000000-N 1180 SKINNY DRUM 105 EA 80.00 8400.00
0020 4520000000-N 1266 TUBULAR MARKERS (FIXED) 95 EA 192.00 18240.00
0021 4650000000-N 1251 TEMP RAISED PVMT MRKS 115 EA 8.00 920.00
0022 4685000000-E 1205 THERMO PVT MKG LINES 4"90 100 LF 2.22 222.00
0023 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,426 LF 2.33 3322.58
0024 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 1,835 LF 1.89 3468.15
0025 4810000000-E 1205 PAINT PVMT MARKINGS 4" 47,865 LF 0.27 12923.55
0026 4820000000-E 1205 PAINT PVMT MARKINGS 8" 870 LF 111 965.70
0027 4847000000-E 1205 POLYUREA LINES (4" ****x) 17,345 LF 0.81 14049.45
(HIGHLY REFLECTIVE ELEMENTS)
0028 4847110000-E 1205 POLYUREA LINES (8" ****) 356 LF 1.67 594.52
(HIGHLY REFLECTIVE ELEMENTS)
0029 4850000000-E 1205 LINE REMOVAL 4" WIDE 28,198 LF 0.80 22558.40
0030 4860000000-E 1205 LINE REMOVAL 8" WIDE 340 LF 111 377.40
0031 4900000000-N 1251 PERM RAISED PVMT MARKERS 165 EA 4.44 732.60
0032 4905000000-N 1253 SNOWPLB PVMT MRKER 15 EA 155.57 2333.55

STRUCTURE ITEMS

0033 8161000000-E 420 GROOVING BRIDGE FLOORS 218,738 SF 0.60 131242.80
0034 8296000000-N 442 POLLUTION CONTROL Lump Sum 500000.00
0035 8559000000-E SP SURFACE PREP, CLASS II 17.6 SY 280.00 4928.00

0036 8664000000-E SP SHOTCRETE REPAIRS 951.3 CF 889.00 845705.70



MAY 01, 2017 02:08 PM CARTERET 2:00 PM 6/8 001
46483.3.1, 46484.3.1 APR 18 2017 C203925

TIP NO B-5938, B-5939 1.610 MI
FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

0037 8678000000-E SP EPOXY RESIN INJECTION 1,015 LF 122.00 123830.00

0038 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 21000.00
MOOREHEAD CITY LIGHTING SYSTEM

0039 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 500000.00
PAINTING CONTAINMENT

0040 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 747500.00
REMOVAL OF EXISTING FENDER SYSTEM

0041 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 4,032 LF 200.00 806400.00
10" X 10" COMPOSITE LUMBER

0042 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 10,440 LF 250.00 2610000.00
14" COMPOSITE PILES

0043 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 1,045.3 LF 100.00 104530.00
2" X 12" PLASTIC LUMBER

0044 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 1,792 LF 100.00 179200.00
2" X 6" PLASTIC LUMBER

0045 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 336 LF 100.00 33600.00
4" X 6" PLASTIC LUMBER

0046 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 448 LF 100.00 44800.00
6" X 10" PLASTIC LUMBER

0047 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 280.3 LF 11.00 3083.30
BRIDGE JOINT REMOVAL

0048 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 26 LF 1900.00 49400.00
CPJACKET (MONITORING)

0049 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 965 LF 1700.00 1640500.00
CPJACKET (NON MONITORING)

0050 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 480 LF 685.00 328800.00
PILE ENCAPSULATION

0051 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 280.3 LF 27.00 7568.10
SILICONE JOINT SEALANT

0052 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 9,190.6 LF 136.50 1254516.90
TWO BAR METAL RAIL

0053 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 3,680 LF 17.00 62560.00
WIRE ROPE FOR FENDER SYSTEM

0054 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 7142 CY 2890.00 2064038.00
PPC MATERIALS

0055 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 1,100.5 CF 1500.00 1650750.00
PRESTRESSED CONCRETE GIRDER REPAIR

0056 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 24,302 LB 17.00 413134.00
HARDWARE

0057 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 18,428.6 SF 20.00 368572.00
EPOXY COATING

0058 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 560 SF 150.00 84000.00
FRP STRENGTHENING SYSTEM

0059 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 7738 SF 50.00 38690.00
TSA, FULL LENGTH (MONITORING)

0060 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 45,717.8 SF 50.00 2285890.00
TSA, FULL LENGTH (NON MONITORING)

0061 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 602.7 SF 50.00 30135.00

TSA, PARTIAL LENGTH (MONITORING)



MAY 01, 2017 02:08 PM CARTERET 2:00 PM 718 001
46483.3.1, 46484.3.1 APR 18 2017 C203925

TIP NO B-5938, B-5939 1.610 MI
FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

0062 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 32,398.7 SF 50.00 1619935.00
TSA, PARTIAL LENGTH (NON MONITORING)

0063 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 25,722 SY 7.00 180054.00
PLACING AND FINISHING PPC OVERLAY

0064 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 25,722 SY 9.50 244359.00
SCARIFYING BRIDGE DECK

0065 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 25,722 SY 1.70 43727.40
SHOTBLASTING BRIDGE DECK

0066 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 15 EA 2500.00 37500.00
ALTERNATE OUTRIGGER MOUNTING

0067 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 3 EA 12000.00 36000.00
BRIDGE JACKING

0068 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 2 EA 100000.00 200000.00
BRIDGE JACKING FOR SPAN RE-POSITIONING

0069 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 15 EA 3800.00 57000.00
BRIDGE LIGHT STANDARDS

0070 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 156 EA 650.00 101400.00
BULK ANODE

0071 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 590 EA 480.00 283200.00
CLEANING AND PAINTING OF EXISTING BEARINGS WITH
HRCSA

0072 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 6 EA 2700.00 16200.00
MAINLAND LIGHT STANDARDS

0073 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 5 EA 600.00 3000.00
REMOVE LIGHT STANDARD FROM FOUNDATION

0074 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 6 EA 1200.00 7200.00
REMOVE LIGHT STANDARD FOUNDATION

0075 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 15 EA 1650.00 24750.00
REMOVE LIGHT STANDARD FROM OUTRIGGER

0076 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 10 EA 1000.00 10000.00
REPALCEMENT OF BRIDGE BEARINGS, TYPE (P2)

0077 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 10 EA 1000.00 10000.00
REPLACEMENT OF BRIDGE BEARINGS, TYPE (P3)

0078 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 8 EA 1000.00 8000.00
REPLACEMENT OF BRIDGE BEARINGS. TYPE (P1)

0079 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 3 EA 4200.00 12600.00
RESET BEARINGS

0080 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 21 EA 1400.00 29400.00
ROADWAY LIGHT STANDARD LUMINAIRE-220W LED

0081 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 2 EA 10000.00 20000.00
SPAN RE-POSITIONING

0082 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 40 EA 1250.00 50000.00
SPLICING OF PRESTRESSING STRAND

0083 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 4 EA 1100.00 4400.00
STANDARD FOUNDATION, TYPE R1

0084 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 2 EA 1300.00 2600.00

STANDARD FOUNDATION, TYPE R2



MAY 01, 2017 02:08 PM CARTERET 2:00 PM 8/ 8 001
46483.3.1, 46484.3.1 APR 18 2017 C203925

TIP NO B-5938, B-5939 1.610 MI
FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

CONTRACT TOTAL TOTAL 21576238.10
ROADWAY ITEMS SUB-TOTAL 1640538.90
STRUCTURE ITEMS SUB-TOTAL 19935699.20
BIDDERS IN ORDER CONTRACT TOTAL
FREYSSINET, INC 1 15271713.33
FLATIRON CONSTRUCTORS INC 2 17436510.22
SMITH-ROWE, LLC 3 20583404.28
ENGLISH CONSTRUCTION CO INC 4 21576238.10



MAY 01, 2017 02:08 PM
42342.3.1

TIP NO B-5166

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

GRANVILLE

2:00 PM 1/ 9 002
APR 18 2017 C203902
0.170 MI

FSC Il LLC DBA FRED SMITH

SMITH-ROWE, LLC

ST WOOTEN CORPORATION

COMPANY
RALEIGH, NC MOUNT AIRY, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 48378.00 51000.00 51000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6000.00 7000.00 7000.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 12500.00 8100.00 8700.00
(16+34.00 -L-)
0004 0043000000-N 226 GRADING Lump Sum 55000.00 80000.00 70000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 17.00 3400.00 25.00 5000.00 15.00 3000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 40 CY 20.00 800.00 18.00 720.00 38.00 1520.00
0008 0141000000-E 240 BERM DITCH CONSTRUCTION 240 LF 15.00 3600.00 10.00 2400.00 9.00 2160.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 1.00 200.00 10.00 2000.00 40.00 8000.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 3.00 600.00 2.75 550.00 4.00 800.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 35.00 350.00 40.00 400.00 66.00 660.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 4.00 120.00 2.75 82.50 4.00 120.00
0013 0335200000-E 305 15" DRAINAGE PIPE 60 LF 45.00 2700.00 38.00 2280.00 65.00 3900.00
0014 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 300.00 1200.00 200.00 800.00 315.00 1260.00
0015 0582000000-E 310 15" CS PIPE CULV 0.064" 20 LF 45.00 900.00 38.00 760.00 40.00 800.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 15.00 1500.00 30.00 3000.00 31.00 3100.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 580 TON 67.00 38860.00 82.15 47647.00 115.00 66700.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 590 TON 73.00 43070.00 80.65 47583.50 115.00 67850.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 260 TON 75.00 19500.00 78.65 20449.00 120.50 31330.00
0020 1575000000-E 620 ASP FOR PLANT MIX 75 TON 530.00 39750.00 487.00 36525.00 340.00 25500.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 175.00 1400.00 200.00 1600.00 250.00 2000.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2000.00 4000.00 2000.00 4000.00 2700.00 5400.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 850.00 1700.00 500.00 1000.00 600.00 1200.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 40.00 1200.00 75.00 2250.00 65.00 1950.00
0025 3030000000-E 862 STL BM GUARDRAIL 75 LF 16.00 1200.00 16.00 1200.00 16.00 1200.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 1.00 5.00 11.00 55.00
0027 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1550.00 6200.00 1550.00 6200.00 1550.00 6200.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1950.00 7800.00 1950.00 7800.00 1950.00 7800.00
0029 3360000000-E 863 REMOVE EXISTING GUARDRAIL 265 LF 1.00 265.00 1.00 265.00 1.00 265.00
0030 3628000000-E 876 RIP RAP, CLASS| 130 TON 45.00 5850.00 40.00 5200.00 54.00 7020.00
0031 3635000000-E 876 RIP RAP, CLASSII 250 TON 45.00 11250.00 48.00 12000.00 55.00 13750.00
0032 3649000000-E 876 RIP RAP, CLASS B 420 TON 45.00 18900.00 46.00 19320.00 50.00 21000.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,145 SY 1.00 2145.00 2.75 5898.75 4.00 8580.00
0034 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 5.00 30.00 200.00 1200.00 16.01 96.06
0035 4400000000-E 1110 WORK ZONE SIGNS (STAT) 465 SF 7.00 3255.00 7.00 3255.00 7.00 3255.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 144 SF 5.00 720.00 5.00 720.00 5.00 720.00
0037 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 40.00 1120.00 50.00 1400.00 110.00 3080.00
0038 4430000000-N 1130 DRUMS 6 EA 25.00 150.00 70.00 420.00 30.00 180.00



MAY 01, 2017 02:08 PM
42342.3.1

GRANVILLE 2:00 PM 2/ 9 002
APR 18 2017 C203902

TIP NO B-5166 0.170 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

FSC Il LLC DBA FRED SMITH SMITH-ROWE, LLC ST WOOTEN CORPORATION

COMPANY
RALEIGH, NC MOUNT AIRY, NC WILSON, NC
0039  4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 18.00 1728.00 18.00 1728.00 18.00 1728.00
0040  4847000000-E 1205 POLYUREA LINES (4" ***+) 2,052 LF 5.00 10260.00 272 5581.44 1.75 3591.00
(HIGHLY REFLECTIVE ELEMENTS)
0041 6000000000-E 1605 TEMPORARY SILT FENCE 1,100 LF 2.05 2255.00 2.25 2475.00 3.00 3300.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 110 TON 1.00 110.00 20.00 2200.00 45.00 4950.00
0043 6009000000-E 1610 EROS CONTRL STONE CL B 215 TON 1.00 215.00 22.00 4730.00 50.00 10750.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 125 TON 1.00 125.00 18.00 2250.00 45.00 5625.00
0045 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 300.00 300.00 1400.00 1400.00 1400.00 1400.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 1.00 100.00 4.00 400.00 5.00 500.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 300.00 150.00 1000.00 500.00 1450.00 725.00
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 1.00 200.00 2.00 400.00 5.00 1000.00
0049 6029000000-E SP  SAFETY FENCE 200 LF 5.00 1000.00 2.25 450.00 3.00 600.00
0050 6030000000-E 1630 SILT EXCAVATION 110 CY 1.00 110.00 1.00 110.00 15.00 1650.00
0051 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.90 3800.00 1.88 3760.00 1.90 3800.00
0052 6037000000-E SP COIR FIBER MAT 50 SY 10.00 500.00 9.00 450.00 7.00 350.00
0053 6042000000-E 1632 1/4" HARDWARE CLOTH 125 LF 4.00 500.00 4.00 500.00 5.00 625.00
0054 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 100.00 200.00 350.00 700.00 420.00 840.00
0055 6071020000-E SP POLYACRYLAMIDE (PAM) 60 LB 1.00 60.00 1.00 60.00 6.65 399.00
0056 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3000.00 3000.00 1900.00 1900.00 3000.00 3000.00
0057 6087000000-E 1660 MOWING 0.5 ACR 200.00 100.00 45.00 22.50 275.00 137.50
0058 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 5.00 250.00 6.00 300.00
0059 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 2500.00 625.00 900.00 225.00
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 7.00 350.00 6.00 300.00 7.00 350.00
0061 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 300.00 225.00 2000.00 1500.00 800.00 600.00
0062 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 28.00 280.00 45.00 450.00 28.00 280.00
0063 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 100.00 1300.00 1.00 13.00 30.00 390.00
0064 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 250.00 750.00 900.00 2700.00 1000.00 3000.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0065 8017000000-N SP  CM&R TEMP ACCESS *tikiiiitk Lump Sum 10000.00 8000.00 5000.00
(16+34.00 -L-)
0066 8035000000-N 402 REMV EXIST STR #teikriiir Lump Sum 135000.00 150617.84 80000.00
(16+34.00 -L-)
0067 8105520000-E 411 3-0"DRILLD PIER IN SOIL 323 LF 850.00 27455.00 1868.17 60341.89 1125.00 36337.50
0068 8105620000-E 411 3-0"DRILLD PIER NO SOIL 16 LF 850.00 13600.00 1868.17 29890.72 1125.00 18000.00
0069 8111200000-E 411 PERM STL CASING FOR 3' PIER 32 LF 140.00 4480.00 195.77 6264.64 140.00 4480.00
0070 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 1775.00 1775.00 500.00 500.00
0071 8115000000-N 411 CSLTESTING 1 EA 2450.00 2450.00 4000.00 4000.00 7500.00 7500.00
0072 8121000000-N 412 UNCL STR EXCAV STA i Lump Sum 15000.00 3150.00 24000.00
(16+34.00 -L-)
0073  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 643 CY 1200.00 77160.00 746.26 47984.52 800.00 51440.00



MAY 01, 2017 02:08 PM GRANVILLE 2:00 PM 3/9 002
42342.3.1 APR 18 2017 C203902

TIP NO B-5166 0.170 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

FSC Il LLC DBA FRED SMITH SMITH-ROWE, LLC ST WOOTEN CORPORATION
COMPANY
RALEIGH, NC MOUNT AIRY, NC WILSON, NC

0074 8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 22000.00 20400.00 25000.00

(16+34.00 -L-)
0075 8217000000-E 425 REINF STEEL (BRIDGE) 15,424 LB 2.00 30848.00 1.13 17429.12 1.25 19280.00
0076 8238000000-E 425 SPIRAL COL REINF STL BRG 1,630 LB 4.00 6520.00 2.03 3308.90 2.00 3260.00
0077 8364000000-E 450 HP12X53 PILES 245 LF 40.00 9800.00 55.45 13585.25 60.00 14700.00
0078 8391000000-N 450 STEEL PILE POINTS 14 EA 100.00 1400.00 195.00 2730.00 100.00 1400.00
0079 8505000000-E 460 VERT CONC BARRIER RAIL 2405 LF 100.00 24050.00 93.43 22469.92 100.00 24050.00
0080 8608000000-E 876 RIP RAP Il (2-0") 540 TON 45.00 24300.00 1.00 540.00 55.00 29700.00
0081 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 600 SY 3.00 1800.00 2.35 1410.00 4.00 2400.00
0082 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 3950.00 4500.00

(16+34.00 -L-)
0083 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 605 LF 130.00 78650.00 140.69 85117.45 140.00 84700.00
0084 8763000000-E 430 3-0"X 2-0"PRESTR SLABS 715 LF 145.00 103675.00 159.16 113799.40 155.00 110825.00
0085 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1500.00 2391.57 1000.00

ASBESTOS ASSESSMENT

CONTRACT TOTAL TOTAL 969000.00 TOTAL 1024642.91 TOTAL 1035340.06

ROADWAY ITEMS SUB-TOTAL 373812.00 SUB-TOTAL 425486.69 SUB-TOTAL 487267.56

STRUCTURE ITEMS SUB-TOTAL 595188.00 SUB-TOTAL 599156.22 SUB-TOTAL 548072.50



MAY 01, 2017 02:08 PM
42342.3.1

TIP NO B-5166

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

GRANVILLE

2:00 PM 4/ 9 002
APR 18 2017 C203902
0.170 MI

DANE CONSTRUCTION, INC.

DELLINGER, INC.

ENGLISH CONSTRUCTION CO INC

MOORESVILLE, NC MONROE, NC LYNCHBURG, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 52140.00 52000.00 57250.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 4500.00 15000.00 9350.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 11500.00 15000.00 11000.00
(16+34.00 -L-)
0004 0043000000-N 226 GRADING Lump Sum 60000.00 60000.00 57440.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 200.00 200.00 1000.00 1000.00 9735.00 9735.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 17.00 3400.00 25.00 5000.00 13.50 2700.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 40 CY 20.00 800.00 18.00 720.00 18.90 756.00
0008 0141000000-E 240 BERM DITCH CONSTRUCTION 240 LF 15.00 3600.00 10.00 2400.00 3.40 816.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 28.00 5600.00 30.00 6000.00 55.25 11050.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 3.00 600.00 2.75 550.00 4.30 860.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 35.00 350.00 40.00 400.00 76.30 763.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 4.00 120.00 2.75 82.50 10.30 309.00
0013 0335200000-E 305 15" DRAINAGE PIPE 60 LF 45.00 2700.00 38.00 2280.00 41.00 2460.00
0014 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 900.00 3600.00 200.00 800.00 350.00 1400.00
0015 0582000000-E 310 15" CS PIPE CULV 0.064" 20 LF 45.00 900.00 38.00 760.00 80.00 1600.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 22.00 2200.00 30.00 3000.00 39.00 3900.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 580 TON 81.50 47270.00 81.50 47270.00 93.00 53940.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 590 TON 80.00 47200.00 80.00 47200.00 91.30 53867.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 260 TON 78.00 20280.00 78.00 20280.00 89.00 23140.00
0020 1575000000-E 620 ASP FOR PLANT MIX 75 TON 487.00 36525.00 487.00 36525.00 555.00 41625.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 215.00 1720.00 225.48 1803.84 205.00 1640.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2000.00 4000.00 2000.00 4000.00 2160.00 4320.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 850.00 1700.00 500.00 1000.00 970.00 1940.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 40.00 1200.00 50.00 1500.00 70.00 2100.00
0025 3030000000-E 862 STL BM GUARDRAIL 75 LF 16.00 1200.00 16.00 1200.00 17.00 1275.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 12.00 60.00
0027 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1550.00 6200.00 1550.00 6200.00 1636.00 6544.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1950.00 7800.00 1950.00 7800.00 2058.00 8232.00
0029 3360000000-E 863 REMOVE EXISTING GUARDRAIL 265 LF 1.00 265.00 1.00 265.00 1.10 291.50
0030 3628000000-E 876 RIP RAP, CLASS| 130 TON 45.00 5850.00 40.00 5200.00 49.30 6409.00
0031 3635000000-E 876 RIP RAP, CLASSII 250 TON 51.00 12750.00 48.00 12000.00 52.80 13200.00
0032 3649000000-E 876 RIP RAP, CLASS B 420 TON 45.00 18900.00 46.00 19320.00 46.30 19446.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,145 SY 3.00 6435.00 2.75 5898.75 2.80 6006.00
0034 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 200.00 1200.00 200.00 1200.00 21.00 126.00
0035 4400000000-E 1110 WORK ZONE SIGNS (STAT) 465 SF 7.00 3255.00 7.00 3255.00 7.40 3441.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 144 SF 5.00 720.00 5.00 720.00 5.30 763.20
0037 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 40.00 1120.00 40.00 1120.00 48.00 1344.00
0038 4430000000-N 1130 DRUMS 6 EA 25.00 150.00 25.00 150.00 65.00 390.00



MAY 01, 2017 02:08 PM
42342.3.1

GRANVILLE 2:00 PM 5/ 9 002
APR 18 2017 C203902

TIP NO B-5166 0.170 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

DANE CONSTRUCTION, INC. DELLINGER, INC. ENGLISH CONSTRUCTION CO INC

MOORESVILLE, NC MONROE, NC LYNCHBURG, VA
0039  4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 18.00 1728.00 18.00 1728.00 19.00 1824.00
0040  4847000000-E 1205 POLYUREA LINES (4" ***+) 2,052 LF 1.75 3591.00 1.75 3591.00 1.85 3796.20
(HIGHLY REFLECTIVE ELEMENTS)
0041 6000000000-E 1605 TEMPORARY SILT FENCE 1,100 LF 3.00 3300.00 3.00 3300.00 2.10 2310.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 110 TON 32.00 3520.00 40.00 4400.00 48.00 5280.00
0043 6009000000-E 1610 EROS CONTRL STONE CL B 215 TON 35.00 7525.00 44.00 9460.00 48.00 10320.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 125 TON 30.00 3750.00 30.00 3750.00 44.00 5500.00
0045 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1400.00 1400.00 1400.00 1400.00 1478.00 1478.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00 5.00 500.00 5.30 530.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1450.00 725.00 1450.00 725.00 1530.00 765.00
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 20.00 4000.00 10.70 2140.00
0049 6029000000-E SP  SAFETY FENCE 200 LF 3.00 600.00 4.00 800.00 1.95 390.00
0050 6030000000-E 1630 SILT EXCAVATION 110 CY 10.00 1100.00 25.00 2750.00 5.30 583.00
0051 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.90 3800.00 1.90 3800.00 2.00 4000.00
0052 6037000000-E SP COIR FIBER MAT 50 SY 5.00 250.00 7.00 350.00 7.40 370.00
0053 6042000000-E 1632 1/4" HARDWARE CLOTH 125 LF 12.00 1500.00 12.50 1562.50 5.30 662.50
0054 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 475.00 950.00 1245.00 2490.00
0055 6071020000-E SP POLYACRYLAMIDE (PAM) 60 LB 12.00 720.00 15.00 900.00 13.40 804.00
0056 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3000.00 3000.00 3000.00 3000.00 3168.00 3168.00
0057 6087000000-E 1660 MOWING 0.5 ACR 275.00 137.50 275.00 137.50 290.00 145.00
0058 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 6.00 300.00 6.35 317.50
0059 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 900.00 225.00 950.20 237.55
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 7.00 350.00 7.00 350.00 7.40 370.00
0061 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 800.00 600.00 800.00 600.00 845.00 633.75
0062 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 28.00 280.00 28.00 280.00 30.00 300.00
0063 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 50.00 650.00 300.00 3900.00 315.00 4095.00
0064 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 1450.00 4350.00 1602.75 4808.25 1320.00 3960.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0065 8017000000-N SP  CM&R TEMP ACCESS *tkiiiitk Lump Sum 54345.00 35000.00 13000.00
(16+34.00 -L-)
0066 8035000000-N 402 REMV EXIST STR #teikriiir Lump Sum 69500.00 35000.00 177500.00
(16+34.00 -L-)
0067 8105520000-E 411 3-0"DRILLD PIER IN SOIL 323 LF 1100.00 35530.00 945.00 30523.50 1400.00 45220.00
0068 8105620000-E 411 3-0"DRILLD PIER NO SOIL 16 LF 1100.00 17600.00 1081.00 17296.00 1400.00 22400.00
0069 8111200000-E 411 PERM STL CASING FOR 3' PIER 32 LF 196.00 6272.00 190.00 6080.00 175.00 5600.00
0070 8113000000-N 411 SID INSPECTIONS 1 EA 200.00 200.00 750.00 750.00 1060.00 1060.00
0071 8115000000-N 411 CSLTESTING 1 EA 1800.00 1800.00 2850.00 2850.00 2700.00 2700.00
0072 8121000000-N 412 UNCL STR EXCAV STA i Lump Sum 7500.00 14000.00 2500.00
(16+34.00 -L-)
0073  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 643 CY 1500.00 96450.00 1200.00 77160.00 1000.00 64300.00



MAY 01, 2017 02:08 PM

42342.3.1

TIP NO

B-5166

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

GRANVILLE

2:00 PM 6/9 002
APR 18 2017 C203902
0.170 MI

DANE CONSTRUCTION, INC.

DELLINGER, INC.

ENGLISH CONSTRUCTION CO INC

MOORESVILLE, NC MONROE, NC LYNCHBURG, VA
0074 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 12445.00 25000.00 18000.00
(16+34.00 -L-)
0075 8217000000-E 425 REINF STEEL (BRIDGE) 15,424 LB 1.00 15424.00 1.50 23136.00 1.00 15424.00
0076 8238000000-E 425 SPIRAL COL REINF STL BRG 1,630 LB 1.75 2852.50 2.50 4075.00 1.50 2445.00
0077 8364000000-E 450 HP12X53 PILES 245 LF 64.00 15680.00 48.80 11956.00 61.00 14945.00
0078 8391000000-N 450 STEEL PILE POINTS 14 EA 225.00 3150.00 100.00 1400.00 115.00 1610.00
0079 8505000000-E 460 VERT CONC BARRIER RAIL 2405 LF 80.50 19360.25 110.00 26455.00 132.00 31746.00
0080 8608000000-E 876 RIP RAP Il (2-0") 540 TON 52.00 28080.00 48.00 25920.00 50.00 27000.00
0081 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 600 SY 3.00 1800.00 2.75 1650.00 2.00 1200.00
0082 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 3500.00 3800.00
(16+34.00 -L-)
0083 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 605 LF 160.00 96800.00 195.00 117975.00 155.00 93775.00
0084 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 715 LF 175.00 125125.00 220.00 157300.00 175.00 125125.00
0085 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 600.00 825.00 1000.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1042870.25 TOTAL 1063423.84 TOTAL 1148308.20
ROADWAY ITEMS SUB-TOTAL 424856.50 SUB-TOTAL 445572.34 SUB-TOTAL 477958.20
STRUCTURE ITEMS SUB-TOTAL 618013.75 SUB-TOTAL 617851.50 SUB-TOTAL 670350.00



MAY 01, 2017 02:08 PM
42342.3.1

TIP NO B-5166

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

GRANVILLE

2:00 PM 719 002
APR 18 2017 C203902
0.170 MI

HAYMES BROTHERS, INC.

BLYTHE CONSTRUCTION, INC.

BRYANT CONTRACTING, INC. D/B/A
BRYANT CONTRACTING OF NORTH

CHATHAM, VA CHARLOTTE, NC TOANO, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 58000.00 60000.00 70000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6000.00 10000.00 7500.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 6500.00 12000.00 8000.00
(16+34.00 -L-)
0004 0043000000-N 226 GRADING Lump Sum 75000.00 180000.00 85000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 500.00 500.00 600.00 600.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 5.00 1000.00 15.00 3000.00 1.00 200.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 40 CY 30.00 1200.00 25.00 1000.00 27.50 1100.00
0008 0141000000-E 240 BERMDITCH CONSTRUCTION 240 LF 20.00 4800.00 4.00 960.00 13.20 3168.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 35.00 7000.00 50.00 10000.00 5.00 1000.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 1.50 300.00 3.00 600.00 2.00 400.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 30.00 300.00 60.00 600.00 27.50 275.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 2.00 60.00 5.00 150.00 5.50 165.00
0013 0335200000-E 305 15" DRAINAGE PIPE 60 LF 50.00 3000.00 70.00 4200.00 46.00 2760.00
0014 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 180.00 720.00 300.00 1200.00 450.00 1800.00
0015 0582000000-E 310 15" CS PIPE CULV 0.064" 20 LF 25.00 500.00 70.00 1400.00 66.00 1320.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 30.00 3000.00 40.00 4000.00 16.50 1650.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 580 TON 90.00 52200.00 79.96 46376.80 88.00 51040.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 590 TON 82.00 48380.00 84.07 49601.30 93.00 54870.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 260 TON 80.00 20800.00 102.62 26681.20 115.00 29900.00
0020 1575000000-E 620 ASP FOR PLANT MIX 75 TON 490.00 36750.00 450.00 33750.00 495.00 37125.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 225.00 1800.00 200.00 1600.00 135.00 1080.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1250.00 2500.00 1600.00 3200.00 1485.00 2970.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 500.00 1000.00 800.00 1600.00 380.00 760.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 50.00 1500.00 45.00 1350.00 82.00 2460.00
0025 3030000000-E 862 STL BM GUARDRAIL 75 LF 17.00 1275.00 16.00 1200.00 18.70 1402.50
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 10.00 50.00 11.00 55.00 11.00 55.00
0027 3215000000-N 862 GR ANCHOR TYPE Ill 4 EA 1700.00 6800.00 1550.00 6200.00 1870.00 7480.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1950.00 7800.00 1980.00 7920.00
0029 3360000000-E 863 REMOVE EXISTING GUARDRAIL 265 LF 3.00 795.00 4.00 1060.00 3.30 874.50
0030 3628000000-E 876 RIP RAP, CLASS | 130 TON 55.00 7150.00 50.00 6500.00 66.00 8580.00
0031 3635000000-E 876 RIP RAP, CLASS I 250 TON 55.00 13750.00 50.00 12500.00 82.00 20500.00
0032 3649000000-E 876 RIP RAP, CLASS B 420 TON 55.00 23100.00 50.00 21000.00 55.00 23100.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,145 SY 2.25 4826.25 3.00 6435.00 6.60 14157.00
0034 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 100.00 600.00 5.00 30.00 220.00 1320.00
0035 4400000000-E 1110 WORK ZONE SIGNS (STAT) 465 SF 7.00 3255.00 7.00 3255.00 35.00 16275.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 144 SF 5.00 720.00 5.00 720.00 35.00 5040.00
0037 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 100.00 2800.00 40.00 1120.00 180.00 5040.00
0038 4430000000-N 1130 DRUMS 6 EA 45.00 270.00 25.00 150.00 6.00 36.00



MAY 01, 2017 02:08 PM
42342.3.1

GRANVILLE 2:00 PM 8/ 9 002
APR 18 2017 C203902

TIP NO B-5166 0.170 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

HAYMES BROTHERS, INC. BLYTHE CONSTRUCTION, INC. BRYANT CONTRACTING, INC. D/B/A

BRYANT CONTRACTING OF NORTH

CHATHAM, VA CHARLOTTE, NC TOANO, VA
0039  4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 18.00 1728.00 18.00 1728.00 65.00 6240.00
0040  4847000000-E 1205 POLYUREA LINES (4" ***+) 2,052 LF 2.00 4104.00 1.75 3591.00 1.95 4001.40
(HIGHLY REFLECTIVE ELEMENTS)
0041 6000000000-E 1605 TEMPORARY SILT FENCE 1,100 LF 3.00 3300.00 2.00 2200.00 3.00 3300.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 110 TON 40.00 4400.00 50.00 5500.00 22.00 2420.00
0043  6009000000-E 1610 EROS CONTRL STONE CL B 215 TON 40.00 8600.00 50.00 10750.00 22.00 4730.00
0044  6012000000-E 1610 SEDIMENT CONTROL STONE 125 TON 35.00 4375.00 50.00 6250.00 16.50 2062.50
0045 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1500.00 1500.00 2000.00 2000.00 275.00 275.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.25 525.00 5.00 500.00 4.40 440.00
0047  6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1550.00 775.00 1200.00 600.00 425.00 212.50
0048  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.00 3000.00 20.00 4000.00 6.00 1200.00
0049  6029000000-E SP  SAFETY FENCE 200 LF 3.00 600.00 1.85 370.00 2.20 440.00
0050 6030000000-E 1630 SILT EXCAVATION 110 CY 10.00 1100.00 20.00 2200.00 5.50 605.00
0051 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 2.25 4500.00 1.85 3700.00 2.20 4400.00
0052 6037000000-E SP COIR FIBER MAT 50 SY 7.50 375.00 9.75 487.50 3.00 150.00
0053  6042000000-E 1632 1/4" HARDWARE CLOTH 125 LF 5.00 625.00 5.00 625.00 6.60 825.00
0054  6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 1500.00 3000.00 250.00 500.00 525.00 1050.00
0055 6071020000-E SP  POLYACRYLAMIDE (PAM) 60 LB 15.00 900.00 25.00 1500.00 27.50 1650.00
0056 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3000.00 3000.00 4800.00 4800.00 3300.00 3300.00
0057 6087000000-E 1660 MOWING 0.5 ACR 300.00 150.00 150.00 75.00 27.50 13.75
0058  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 8.90 445.00 13.20 660.00
0059  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1900.00 475.00 950.00 237.50
0060 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 7.00 350.00 2.00 100.00 13.20 660.00
0061 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 900.00 675.00 900.00 675.00 950.00 712.50
0062 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 30.00 300.00 23.00 230.00 50.00 500.00
0063 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 150.00 1950.00 700.00 9100.00 200.00 2600.00
0064 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 500.00 1500.00 250.00 750.00 350.00 1050.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0065 8017000000-N SP  CM&R TEMP ACCESS *tkiiiitk Lump Sum 10000.00 20000.00 50000.00
(16+34.00 -L-)
0066 8035000000-N 402 REMV EXIST STR #teikriiir Lump Sum 120000.00 120000.00 260000.00
(16+34.00 -L-)
0067 8105520000-E 411 3-0"DRILLD PIER IN SOIL 323 LF 1250.00 40375.00 1200.00 38760.00 1430.00 46189.00
0068 8105620000-E 411 3-0"DRILLD PIER NO SOIL 16 LF 1100.00 17600.00 1200.00 19200.00 1430.00 22880.00
0069 8111200000-E 411 PERM STL CASING FOR 3' PIER 32 LF 225.00 7200.00 225.00 7200.00 160.00 5120.00
0070 8113000000-N 411 SID INSPECTIONS 1 EA 250.00 250.00 200.00 200.00 560.00 560.00
0071 8115000000-N 411 CSL TESTING 1 EA 2000.00 2000.00 1800.00 1800.00 4600.00 4600.00
0072 8121000000-N 412 UNCL STR EXCAV STA i Lump Sum 9000.00 9600.00 7500.00
(16+34.00 -L-)
0073  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 643 CY 1400.00 90020.00 1200.00 77160.00 1750.00 112525.00



MAY 01, 2017 02:08 PM

42342.3.1

TIP NO

B-5166

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

GRANVILLE

2:00 PM
APR 18 2017

0.170 MI

9/ 9 002

C203902

HAYMES BROTHERS, INC.

BLYTHE CONSTRUCTION, INC.

BRYANT CONTRACTING, INC. D/B/A
BRYANT CONTRACTING OF NORTH

CHATHAM, VA CHARLOTTE, NC TOANO, VA
0074 8210000000-N 422 BRG APPR SLAB *trtriri: Lump Sum 24000.00 37000.00 30000.00

(16+34.00 -L-)
0075 8217000000-E 425 REINF STEEL (BRIDGE) 15424 LB 1.50 23136.00 1.00 15424.00 1.60 24678.40
0076 8238000000-E 425 SPIRAL COL REINF STL BRG 1,630 LB 2.50 4075.00 1.50 2445.00 2.00 3260.00
0077 8364000000-E 450 HP12X53 PILES 245 LF 75.00 18375.00 70.00 17150.00 195.00 47775.00
0078 8391000000-N 450 STEEL PILE POINTS 14 EA 100.00 1400.00 200.00 2800.00 110.00 1540.00
0079 8505000000-E 460 VERT CONC BARRIER RAIL 2405 LF 32.00 7696.00 100.00 24050.00 85.00 20442.50
0080 8608000000-E 876 RIP RAP Il (2-0") 540 TON 60.00 32400.00 50.00 27000.00 80.00 43200.00
0081 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 600 SY 3.00 1800.00 3.00 1800.00 5.00 3000.00
0082 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3800.00 9000.00 3500.00

(16+34.00 -L-)
0083 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 605 LF 215.00 130075.00 175.00 105875.00 155.00 93775.00
0084 8763000000-E 430 3-0"X 2-0"PRESTR SLABS 715 LF 230.00 164450.00 200.00 143000.00 155.00 110825.00
0085 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 1275.00 1000.00 3300.00

ASBESTOS ASSESSMENT

CONTRACT TOTAL TOTAL 1165810.25 TOTAL 1265409.80 TOTAL 1415328.05

ROADWAY ITEMS SUB-TOTAL 45688325  SUB-TOTAL 584945.80  SUB-TOTAL 520658.15

STRUCTURE ITEMS SUB-TOTAL 708927.00  SUB-TOTAL 680464.00  SUB-TOTAL 894669.90

BIDDERS IN ORDER CONTRACT TOTAL

FSC Il LLC DBA FRED SMITH COMPANY 1 969000.00

SMITH-ROWE, LLC 2 1024642.91

ST WOOTEN CORPORATION 3 1035340.06

DANE CONSTRUCTION, INC. 4 1042870.25

DELLINGER, INC. 5 1063423.84

ENGLISH CONSTRUCTION CO INC 6 1148308.20

HAYMES BROTHERS, INC. 7 1165810.25

BLYTHE CONSTRUCTION, INC. 8 1265409.80

BRYANT CONTRACTING, INC. D/B/A BRYANT 9 1415328.05

CONTRACTING OF NORTH



MAY 01, 2017 02:08 PM UNION 2:00 PM 1/ 6 003
50092.3.1 APR 18 2017 C203788

TIP NO W-5520 2471 MI
FED AID NO HSIP-0074(156)

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

US-74 FROM 1100 FEET WEST OF INDIAN TRAIL-FAIRVIEW ROAD TO 1200 FEET EAST OF SARDIS CHURCH ROAD.

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019

0020

0021

0022

0023

0024

0025

0026

0027
0028
0029
0030
0031

0032
0033
0034

0000100000-N
0000400000-N
0043000000-N
0050000000-E
0057000000-E
0134000000-E
0196000000-E
0199000000-E
0318000000-E
0320000000-E
0343000000-E
0344000000-E
0366000000-E
0384000000-E
0390000000-E
0448200000-E
0448300000-E
0448500000-E
0576000000-E

0636000000-E

0973100000-E

0973100000-E

0973100000-E

0973300000-E

0973300000-E

0973300000-E

0995000000-E
1099500000-E
1099700000-E
1220000000-E
1297000000-E

1330000000-E
1491000000-E
1503000000-E

800
801
226
226
226
240
270
SP

300
300
310
310
310
310
310
310
310
310
310

310

330

330

330

330

330

330

340
505
505
545
607

607
610
610

ROADWAY ITEMS

MOBILIZATION

CONSTRUCTION SURVEYING
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" SIDE DRAIN PIPE

18" SIDE DRAIN PIPE

15" RC PIPE CULV Il

30" RC PIPE CULV Il

36" RC PIPE CULV IlI

15" RCP CULV CLASS IV

18" RCP CULV CLASS IV

30" RCP CULV CLASS IV

1 CS PIPE CULY b
(15", 0.064")

" CS ELBOW *++" THICK

(15", 0.064")

#"\WLD STL PIPE GRAD B IN SOIL

(15", 0.250")

#"\WLD STL PIPE GRAD B IN SOIL

(18", 0.250")

#"\WLD STL PIPE GRAD B IN SOIL

(42", 0.625")

#"\WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.250")

#"\WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.250")

#"\WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

PIPE REMOVAL

SHALLOW UNDERCUT
CLASS IV SUBGRD STABILIZATION
INCIDENTAL STONE BASE

MILL ASP PVMT *=+" DTH
(1-1/2")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

ASP CONC INTR CRS 119.0C

Lump Sum 477000.00
Lump Sum 100000.00
Lump Sum 1255000.00
1 ACR 10000.00 10000.00
2,017 CY 44.00 88748.00
120 CY 15.00 1800.00
400 SY 2.00 800.00
576 SF 89.00 51264.00
960 TON 42.00 40320.00
2,970 SY 1.00 2970.00
442 LF 49.00 21658.00
40 LF 52.00 2080.00
540 LF 47.00 25380.00
32 LF 105.00 3360.00
440 LF 108.00 47520.00
6,004 LF 54.00 324216.00
688 LF 59.00 40592.00

8 LF 200.00 1600.00

110 LF 67.00 7370.00

6 EA 400.00 2400.00

43 LF 215.00 9245.00

32 LF 235.00 7520.00

68 LF 515.00 35020.00

43 LF 645.00 27735.00

32 LF 660.00 21120.00

68 LF 1305.00 88740.00
2,251 LF 21.00 47271.00
200 CY 25.00 5000.00
300 TON 32.00 9600.00
1,000 TON 32.00 32000.00
12,030 SY 4.25 51127.50
4,166 SY 10.00 41660.00
16,300 TON 69.00 1124700.00
6,670 TON 69.00 460230.00

7500.00
49.95
8.00
2.35
55.00
44.00
5.00
42.00
47.00
90.00
125.00
150.00
110.00
125.00
130.00
68.00

350.00

180.00

645.00

195.00

660.00

460.00

1305.00

35.00
12.00
31.00
45.00

3.50

7.00
70.00
70.00

560000.00
105000.00
2304482.00
7500.00
100749.15
960.00
940.00
31680.00
42240.00
14850.00
18564.00
1880.00
48600.00
4000.00
66000.00
660440.00
86000.00
1040.00
7480.00

2100.00

7740.00

20640.00

13260.00

28380.00

14720.00

88740.00

78785.00
2400.00
9300.00

45000.00

42105.00

29162.00
1141000.00
466900.00



MAY 01, 2017 02:08 PM

50092.

TIP NO

3.1

W-5520

FED AID NO HSIP-0074(156)
GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

US-74 FROM 1100 FEET WEST OF INDIAN TRAIL-FAIRVIEW ROAD TO 1200 FEET EAST OF SARDIS CHURCH ROAD.

UNION

2:00 PM 2/ 6 003
APR 18 2017 C203788
2471 MI

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

0035
0036
0037
0038
0039

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050

0051

0052
0053
0054
0055
0056
0057
0058
0059
0060
0061

0062

0063
0064
0065
0066
0067
0068
0069

0070

1523000000-E
1525000000-E
1575000000-E
1693000000-E
1891000000-E

2209000000-E
2253000000-E
2264000000-E
2275000000-E
2286000000-N
2297000000-E
2308000000-E
2364000000-N
2364200000-N
2365000000-N
2374000000-N

2374000000-N

2396000000-N
2451000000-N
2542000000-E
2549000000-E
2591000000-E
2605000000-N
2627000000-E
2647000000-E
2655000000-E
2657000000-E

2759000000-N

2815000000-N
2905000000-N
2938000000-N
3030000000-E
3045000000-E
3210000000-N
3435000000-N

3628000000-E

610
610
620
654
SP

838
840
840
SP

840
840
840
840
840
840
840

840

840
852
846
846
848
848
852
852
852
852

SP

858
859
859
862
862
862
SP

876

ASP CONC SURF CRS S9.5C
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR

GENERIC PAVING ITEM (SY)
VARIABLE DEPTH MILLING
ENDWALLS

PIPE COLLARS

PIPE PLUGS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.20 STD
FRAME W/2GRTS 840.22 STD
FRAME-GRT-HD 840.03 **

(F)

FRAME-GRT-HD 840.03 **

(©)

FRAME W/COVER STD 840.54
CONC TRANS SECT FOR DROP INLET
1'-6" CONC CURB & GUTTER
2'-6" CONC CURB & GUTTER
4" CONCRETE SIDEWALK
CONCRETE CURB RAMP

4" CONC ISLAND COVER

5" MONO CONC ISLANDS (SURF MTD)
5" MONO CONC ISLDS (KEY IN)

" MONO CONC MEDIAN (*++++)
(7", KEYED IN)

GENERIC PAVING ITEM (EA)
EMERGENCY VEHICLE ACCESS
ADJ DROP INLETS

CONVERT DITO JB

CONVERT DI TO JB W/MH

STL BM GUARDRAIL

SBGR SHOP CURVED

GR ANCHOR TYPE CAT-1
GENERIC GUARDRAIL ITEM (EA)

EXTRA LENGTH GUARDRAIL POSTS (8' STEEL)

RIP RAP, CLASS |

14,860 TON
60 TON
1,920 TON
670 TON

25,000

7.204
2.604
0.045
23
135
9.6
15.7
73

2

19

18

16

12

71
280
6,780
450

1,910
420
3,160

FNQSN

150
50

SY

CcYy
CcYy
CcYy
CcYy
EA
CcYy
LF
EA
EA
EA
EA

EA

EA
EA
LF
LF
SY
EA
SY
SY
SY
SY

EA

EA
EA
EA
LF
LF
EA
EA

30 TON

69.00 1025340.00
125.00 7500.00
467.00 896640.00
185.00 123950.00

2.65 66250.00
1150.00 8284.60
1100.00 2864.40
1250.00 56.25

225.00 5175.00
1700.00 229500.00
2670.00 25632.00
340.00 5338.00
425.00 31025.00
485.00 970.00
485.00 9215.00
510.00 9180.00
510.00 8160.00
300.00 3600.00
725.00 51475.00

22.75 6370.00

23.00 155940.00

40.00 18000.00

1100.00 8800.00
57.00 108870.00
60.00 25200.00
65.00 205400.00
150.00 450.00
9100.00 36400.00

750.00 1500.00
1600.00 1600.00
1750.00 7000.00

21.00 3150.00

23.00 1150.00
790.00 1580.00

95.00 475.00

70.00 2100.00

65.00 965900.00
80.00 4800.00
400.00 768000.00
150.00 100500.00
3.50 87500.00
550.00 3962.20
1000.00 2604.00
4500.00 202.50
225.00 5175.00
2000.00 270000.00
950.00 9120.00
350.00 5495.00
650.00 47450.00
650.00 1300.00
650.00 12350.00
650.00 11700.00
650.00 10400.00
500.00 6000.00
850.00 60350.00
24.00 6720.00
27.00 183060.00
45.00 20250.00
1665.00 13320.00
40.00 76400.00
54.00 22680.00
56.00 176960.00
58.00 174.00
6500.00 26000.00
3000.00 6000.00
3500.00 3500.00
3500.00 14000.00
21.00 3150.00
21.50 1075.00
750.00 1500.00
75.00 375.00
100.00 3000.00



MAY 01, 2017 02:08 PM

50092.

TIP NO

3.1

W-5520

FED AID NO HSIP-0074(156)
GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.
US-74 FROM 1100 FEET WEST OF INDIAN TRAIL-FAIRVIEW ROAD TO 1200 FEET EAST OF SARDIS CHURCH ROAD.

UNION

2:00 PM 3/6 003
APR 18 2017 C203788
2471 MI

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

0071
0072
0073
0074
0075
0076
0077

0078

0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098

0099

0100
0101
0102
0103
0104
0105

0106

3635000000-E
3649000000-E
3656000000-E
4072000000-E
4102000000-N
4108000000-N
4109000000-N

4116100000-N

4155000000-N
4192000000-N
4400000000-E
4410000000-E
4420000000-N
4430000000-N
4445000000-E
4465000000-N
4490000000-E
4510000000-N
4650000000-N
4685000000-E
4686000000-E
4695000000-E
4697000000-E
4700000000-E
4710000000-E
4721000000-E
4725000000-E
4770000000-E

4805000000-N

4810000000-E
4820000000-E
4835000000-E
4840000000-N
4845000000-N
4895000000-N

4900000000-N

876
876
876
903
904
904
904

904

907
907
1110
1110
1120
1130
1145
1160
1170
SP
1251
1205
1205
1205
1205
1205
1205
1205
1205
1205

1205

1205
1205
1205
1205
1205
SP

1251

RIP RAP, CLASS I
RIP RAP, CLASS B

GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE *** (OVRHD)
B

(SI()BN ERECT, RELOC ** GRD MTD
D

(DI)SPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (BARR)
PORTABLE CHANGE MSG SIGN
DRUMS

BARRICADES (TYPE Iil)
TEMPORARY CRASH CUSHIONS
PORT CONC BARRIER(ANCHRD)
LAW ENFORCEMENT

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 890 MILS
THERMO PVT MKG LINE 8"120 MILS
12"WIDE THERMO 90 MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS

4" COLD APPL PLSTIC LINES TYPE **
I

E:())LD APPL PLASTIC SYM TYPE **

(1n
PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL

GENERIC PAVEMENT MARKING ITEM (EA)

IN LANE ROUTE SHIELDS
PERM RAISED PVMT MARKERS

60 TON 75.00 4500.00

25 TON 70.00 1750.00
215 SY 2.00 430.00
3,221 LF 5.45 17554.45
158 EA 76.00 12008.00
23 EA 110.00 2530.00

9 EA 80.00 720.00

1 EA 250.00 250.00

44 EA 6.00 264.00

1 EA 6.00 6.00

444  SF 6.30 2797.20
70 SF 7.35 514.50

7 EA 7900.00 55300.00
1,170 EA 25.00 29250.00
92 LF 25.00 2300.00

2 EA 4800.00 9600.00

670 LF 26.00 17420.00
96 HR 45.00 4320.00
345 EA 11.25 3881.25
48,785 LF 0.61 29758.85
18,260 LF 0.67 12234.20
9,701 LF 1.05 10186.05
4,223 LF 1.95 8234.85
1,007 LF 3.70 3725.90
2,892 LF 7.90 22846.80
110 EA 152.00 16720.00
307 EA 162.00 49734.00
550 LF 9.50 5225.00

2 EA 1100.00 2200.00
26,347 LF 0.19 5005.93
5,188 LF 0.42 2178.96
643 LF 4.20 2700.60
24 EA 42.00 1008.00

91 EA 58.00 5278.00

6 EA 1865.00 11190.00
1,530 EA 10.25 15682.50

110.00 6600.00
95.00 2375.00
4.00 860.00
7.00 22547.00
75.00 11850.00
100.00 2300.00
500.00 4500.00
125.00 125.00
1.00 44.00
1.00 1.00
6.00 2664.00
7.00 490.00
7900.00 55300.00
41.00 47970.00
20.00 1840.00
4500.00 9000.00
24.50 16415.00
42.00 4032.00
10.75 3708.75
0.58 28295.30
0.64 11686.40
1.00 9701.00
1.85 7812.55
3.50 3524.50
7.50 21690.00
145.00 15950.00
155.00 47585.00
9.00 4950.00
1000.00 2000.00
0.18 4742.46
0.40 2075.20
4.00 2572.00
40.00 960.00
55.00 5005.00
1775.00 10650.00
9.75 14917.50



MAY 01, 2017 02:08 PM UNION 2:00 PM 4/ 6 003
50092.3.1 APR 18 2017 C203788

TIP NO W-5520 2471 MI
FED AID NO HSIP-0074(156)

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

US-74 FROM 1100 FEET WEST OF INDIAN TRAIL-FAIRVIEW ROAD TO 1200 FEET EAST OF SARDIS CHURCH ROAD.

SEALAND CONTRACTORS CORP BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC CHARLOTTE, NC

0107 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 150000.00 200000.00
0108 5325200000-E 1510 2" WATER LINE 417 LF 38.00 15846.00 100.00 41700.00
0109 5325600000-E 1510 6" WATER LINE 163 LF 135.00 22005.00 285.00 46455.00
0110 5326600000-E 1510 16" WATER LINE 429 LF 225.00 96525.00 360.00 154440.00
0111 5329000000-E SP DIH20 PIPE FITTINGS 4,300 LB 8.00 34400.00 15.00 64500.00
0112 5536000000-E 1515 2" VALVE 1 EA 895.00 895.00 1825.00 1825.00
0113 5648000000-N 1515 RELOCATE WATER METER 11 EA 1300.00 14300.00 5000.00 55000.00
0114 5649000000-N 1515 RECONNECT WATER METER 3 EA 1500.00 4500.00 3200.00 9600.00
0115 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 4000.00 4000.00 4800.00 4800.00
0116 5685200000-E 1515 16" LINE STOP W/ BYPASS 4 EA 22000.00 88000.00 70000.00 280000.00
0117 5800000000-E 1530 ABANDON 6" UTILITY PIPE 160 LF 15.00 2400.00 40.00 6400.00
0118 5810000000-E 1530 ABANDON 16" UTILITY PIPE 425 LF 20.00 8500.00 40.00 17000.00
0119 6000000000-E 1605 TEMPORARY SILT FENCE 6,315 LF 1.85 11682.75 1.65 10419.75
0120 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 55.00 6875.00 88.00 11000.00
0121 6009000000-E 1610 EROS CONTRL STONE CL B 225 TON 55.00 12375.00 93.00 20925.00
0122 6012000000-E 1610 SEDIMENT CONTROL STONE 220 TON 41.00 9020.00 85.00 18700.00
0123 6015000000-E 1615 TEMPORARY MULCHING 7.5 ACR 525.00 3937.50 1100.00 8250.00
0124 6018000000-E 1620 SEED FOR TEMP SEEDING 400 LB 2.65 1060.00 5.00 2000.00
0125 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 950.00 1900.00 1200.00 2400.00
0126 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 13.25 2650.00 36.17 7234.00
0127 6029000000-E SP SAFETY FENCE 200 LF 2.00 400.00 1.10 220.00
0128 6030000000-E 1630 SILT EXCAVATION 400 CY 18.00 7200.00 9.20 3680.00
0129 6036000000-E 1631 MATTING FOR EROS CONTROL 29,900 SY 1.58 47242.00 1.75 52325.00
0130 6037000000-E SP COIR FIBER MAT 100 SY 4.00 400.00 4.00 400.00
0131 6038000000-E SP PERM SOIL REINF MAT 350 SY 3.50 1225.00 4.00 1400.00
0132 6042000000-E 1632 1/4" HARDWARE CLOTH 300 LF 4.50 1350.00 3.00 900.00
0133 6071010000-E SP  WATTLE 4,960 LF 4.20 20832.00 4.00 19840.00
0134 6071020000-E SP POLYACRYLAMIDE (PAM) 50 LB 8.50 425.00 8.00 400.00
0135 6071030000-E 1640 COIR FIBER BAFFLE 100 LF 4.25 425.00 4.50 450.00
0136 6084000000-E 1660 SEEDING AND MULCHING 9 ACR 1725.00 15525.00 1700.00 15300.00
0137 6087000000-E 1660 MOWING 6 ACR 130.00 780.00 150.00 900.00
0138 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 2.65 265.00 4.00 400.00
0139 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 950.00 237.50 1900.00 475.00
0140 6096000000-E 1662 SEED FOR SUPP SEEDING 175 LB 2.65 463.75 3.00 525.00
0141 6108000000-E 1665 FERTILIZER TOPDRESSING 4.75 TON 950.00 4512.50 1400.00 6650.00
0142 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 95.00 950.00 35.00 350.00
0143 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 310.00 23250.00 150.00 11250.00
0144 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 1200.00 2400.00 2136.60 4273.20

CONCRETE WASHOUT STRUCTURE
0145 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 18 EA 680.00 12240.00 650.00 11700.00



MAY 01, 2017 02:08 PM UNION 2:00 PM 5/ 6 003
50092.3.1 APR 18 2017 C203788

TIP NO W-5520 2471 MI
FED AID NO HSIP-0074(156)

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

US-74 FROM 1100 FEET WEST OF INDIAN TRAIL-FAIRVIEW ROAD TO 1200 FEET EAST OF SARDIS CHURCH ROAD.

SEALAND CONTRACTORS CORP BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC CHARLOTTE, NC

0146 7060000000-E 1705 SIGNAL CABLE 12,180 LF 1.05 12789.00 1.15 14007.00

0147 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 64 EA 665.00 42560.00 635.00 40640.00

0148 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 12 EA 830.00 9960.00 800.00 9600.00

0149 7252000000-E 1710 MESSENGER CABLE (1/4") 170 LF 4.25 722.50 4.00 680.00

0150 7264000000-E 1710 MESSENGER CABLE (3/8") 5,480 LF 5.80 31784.00 5.75 31510.00

0151 7288000000-E 1715 PAVED TRENCH (#riiitikik) 50 LF 40.00 2000.00 33.00 1650.00
(1,27

0152 7288000000-E 1715 PAVED TRENCH (#riiitikik) 70 LF 43.00 3010.00 35.35 2474.50
(2,27

0153 7300000000-E 1715 UNPAVED TRENCH (¥*ikirik) 9,050 LF 6.85 61992.50 6.85 61992.50
(1,27

0154 7300000000-E 1715 UNPAVED TRENCH (**tikikik) 200 LF 9.00 1800.00 8.65 1730.00
(2,27

0155 7300000000-E 1715 UNPAVED TRENCH (¥*ikikix) 570 LF 10.65 6070.50 10.35 5899.50
(3,27

0156 7300000000-E 1715 UNPAVED TRENCH (¥*tikikik) 140 LF 15.75 2205.00 15.35 2149.00
(5,27

0157 7300000000-E 1715 UNPAVED TRENCH (¥*ikirik) 10 LF 20.00 200.00 18.15 181.50
(6,27

0158 7300000000-E 1715 UNPAVED TRENCH (¥*ikirik) 40 LF 22.00 880.00 20.35 814.00
(7,27

0159 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 90 LF 6.00 540.00 5.65 508.50

0160 7301000000-E 1715 DIRECT DRILL (¥*riiorks) 1,360 LF 17.50 23800.00 17.05 23188.00
(2,27

0161 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 123 EA 345.00 42435.00 340.00 41820.00

0162 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 16 EA 660.00 10560.00 650.00 10400.00

0163 7360000000-N 1720 WOOD POLE 42 EA 890.00 37380.00 875.00 36750.00

0164 7372000000-N 1721 GUY ASSEMBLY 64 EA 500.00 32000.00 495.00 31680.00

0165 7408000000-E 1722 1" RISER WITH WEATHERHEAD 7 EA 260.00 1820.00 255.00 1785.00

0166 7420000000-E 1722 2" RISER WITH WEATHERHEAD 56 EA 395.00 22120.00 390.00 21840.00

0167 7432000000-E 1722 2" RISER WITH TUBING 16 EA 410.00 6560.00 405.00 6480.00

0168 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 13,680 LF 6.45 88236.00 6.50 88920.00

0169 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 41,540 LF 1.37 56909.80 1.35 56079.00
(14-2)

0170 7636000000-N 1745 SIGN FOR SIGNALS 20 EA 290.00 5800.00 275.00 5500.00

0171 7642100000-N 1743 TYPE I POST W/ FOUNDATION 4 EA 1160.00 4640.00 1105.00 4420.00

0172 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 14 EA 1575.00 22050.00 1500.00 21000.00

0173 7684000000-N 1750 SIGNAL CABINET FOUNDATION 16 EA 835.00 13360.00 825.00 13200.00

0174 7686000000-N 1752 CONDUIT ENTR INTO EXT FOUND 1 EA 650.00 650.00 650.00 650.00

0175 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 16 EA 14200.00 227200.00 12950.00 207200.00

0176 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 66 EA 105.00 6930.00 100.00 6600.00

0177 7901000000-N 1753 CABINET BASE EXTENDER 16 EA 415.00 6640.00 400.00 6400.00



MAY 01, 2017 02:08 PM UNION 2:00 PM 6/ 6 003
50092.3.1 APR 18 2017 C203788

TIP NO W-5520 2471 MI
FED AID NO HSIP-0074(156)

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

US-74 FROM 1100 FEET WEST OF INDIAN TRAIL-FAIRVIEW ROAD TO 1200 FEET EAST OF SARDIS CHURCH ROAD.

SEALAND CONTRACTORS CORP BLYTHE DEVELOPMENT CO.
CHARLOTTE, NC CHARLOTTE, NC

0178 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2650.00 2650.00 2650.00 2650.00
900 MHZ SERIAL/ETHERNET RADIO, USING EXISTING
ANTENNA (S)

0179 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 16 EA 4100.00 65600.00 4000.00 64000.00
900 MHZ SERIAL/ETHERNET SPREAD SPECTRUM RADIO

0180 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 19 EA 1725.00 32775.00 1625.00 30875.00
ETHERNET EDGE SWITCH

0181 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1315.00 1315.00 1250.00 1250.00
REPLACE CONFLICT MONITOR

0182 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2500.00 2500.00 2335.00 2335.00
REPLACE CONTROLLER

0183 8802040000-E SP  CIP GRAVITY RETAINING WALLS 538 SF 175.00 94150.00 125.00 67250.00
CONTRACT TOTAL TOTAL 9544080.09 TOTAL 11390543.96
ROADWAY ITEMS SUB-TOTAL 9544080.09 SUB-TOTAL 11390543.96
BIDDERS IN ORDER CONTRACT TOTAL
SEALAND CONTRACTORS CORP 1 9544080.09

BLYTHE DEVELOPMENT CO. 2 11390543.96



MAY 01, 2017 02:08 PM

2017CPT.12.18.10231, 2017CPT.12.18.20231

TIP NO

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

CLEVELAND

US-74 (WEST DIXON BLVD) FROM SR-2049 TO SR-1152 AND 43 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/ 2 004
APR 18 2017 C204008
31.830 MI

ASPHALT PAVING OF SHELBY INC

THE LANE CONSTRUCTION

CORPORATION
SHELBY, NC CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 140000.00 340000.00
0002 0255000000-E SP GENERIC GRADING ITEM (TON) 7,081 TON 30.00 212430.00 25.00 177025.00
AGGREGATE SHOULDER BORROW
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,774 TON 30.00 53220.00 25.00 44350.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 40.46 SMI 1500.00 60690.00 1500.00 60690.00
0005 1297000000-E 607 xll_llyzé)SP PVMT " DTH 167,641 SY 1.00 167641.00 1.50 251461.50
0006 1330000000-E 607 INCIDENTAL MILLING 7,934 SY 8.00 63472.00 6.50 51571.00
0007 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,362 TON 40.00 134480.00 55.00 184910.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 17,251 TON 40.00 690040.00 40.00 690040.00
0009 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 2,156 TON 40.00 86240.00 50.00 107800.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 26,061 TON 40.00 1042440.00 35.00 912135.00
0011 1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 1,520 TON 40.00 60800.00 50.00 76000.00
0012 1525000000-E 610 ASP CONC SURF CRS SF9.5A 7,738 TON 40.00 309520.00 45.00 348210.00
0013 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 73 TON 40.00 2920.00 50.00 3650.00
0014 1575000000-E 620 ASP FOR PLANT MIX 3,482 TON 442.00 1539044.00 455.00 1584310.00
0015 1704000000-E SP PATCHING EXIST PAVEMENT 8,200 TON 90.00 738000.00 125.00 1025000.00
0016 2600000000-N SP RETROFIT EXT CURB RAMP 30 EA 600.00 18000.00 780.00 23400.00
0017 2605000000-N 848 CONCRETE CURB RAMP 1 EA 1700.00 1700.00 3350.00 3350.00
0018 2815000000-N 858 ADJDROP INLETS 10 EA 1400.00 14000.00 1850.00 18500.00
0019 2830000000-N 858 ADJ MANHOLES 39 EA 1200.00 46800.00 1570.00 61230.00
0020 2845000000-N 858 ADJ METER OR VALVE BOXES 25 EA 925.00 23125.00 1470.00 36750.00
0021 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 5,260 SF 7.75 40765.00 8.00 42080.00
0022 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 10000.00 249000.00
0023 4510000000-N SP LAW ENFORCEMENT 40 HR 40.00 1600.00 60.00 2400.00
0024 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 380 LF 2.00 760.00 2.30 874.00
0025 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 320 LF 2.00 640.00 2.40 768.00
0026 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,480 LF 5.00 7400.00 1.75 2590.00
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,290 LF 10.00 12900.00 6.00 7740.00
0028 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 40 EA 150.00 6000.00 120.00 4800.00
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 297 EA 125.00 37125.00 100.00 29700.00
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 305,506 LF 0.11 33605.66 0.12 36660.72
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,145 LF 3.00 3435.00 3.00 3435.00
0032 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 50.00 400.00 65.00 520.00
0033 4845000000-N 1205 PAINT PVT MKG SYMBOL 148 EA 50.00 7400.00 50.00 7400.00
0034 4847000000-E 1205 POLYUREA LINES (4" ****x) 273,035 LF 0.77 210236.95 0.67 182933.45
(HIGHLY REFLECTIVE ELEMENTS)
0035 4847100000-E 1205 POLYUREA LINES (6" *****) 183,384 LF 0.89 163211.76 0.92 168713.28
(HIGHLY REFLECTIVE ELEMENTS)
0036 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,570 LF 1.00 1570.00 1.00 1570.00
0037 4855000000-E 1205 LINE REMOVAL 6" WIDE 300 LF 1.50 450.00 2.00 600.00



MAY 01, 2017 02:08 PM

2017CPT.12.18.10231, 2017CPT.12.18.20231

TIP NO

FED AID NO STATE FUNDED
WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-74 (WEST DIXON BLVD) FROM SR-2049 TO SR-1152 AND 43 SECTIONS OF SECONDARY ROADS.

CLEVELAND

2:00 PM 2/ 2 004
APR 18 2017 C204008
31.830 MI

ASPHALT PAVING OF SHELBY INC

THE LANE CONSTRUCTION

CORPORATION
SHELBY, NC CHESHIRE, CT
0038  4905000000-N 1253 SNOWPLB PVMT MRKER 1,633 EA 26.00 42458.00 27.00 44091.00
0039 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 80000.00 7595.01
0040 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 2 EA 400.00 800.00 275.00 550.00
0041 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 8,900 LF 9.00 80100.00 8.00 71200.00
0042 7456000000-E 1726 LEAD-IN CABLE(**rt+) 600 LF 3.50 2100.00 2.50 1500.00
(14-2)

CONTRACT TOTAL TOTAL 6147519.37 TOTAL 6867102.96
ROADWAY ITEMS SUB-TOTAL 6147519.37 SUB-TOTAL 6867102.96

BIDDERS IN ORDER CONTRACT TOTAL

ASPHALT PAVING OF SHELBY INC 1 6147519.37

THE LANE CONSTRUCTION CORPORATION 2 6867102.96



MAY 01, 2017 02:08 PM

34522.

TIP NO

FEDAID NO STP-0016(52)
WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.
NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

3.5

R-3100A, R-3100B

CATAWBA

2:00 PM
APR 18 2017

8.045 MI

1/ 25 005
C203800

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

MAYMEAD, INC.

MOUNTAIN CITY, TN

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018

0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034

0035
0036
0037
0038

0000100000-N
0000400000-N
0001000000-E
0008000000-E
0015000000-N
0022000000-E
0036000000-E
0106000000-E
0134000000-E
0141000000-E
0156000000-E
0163000000-E
0177000000-E
0192000000-N
0195000000-E
0196000000-E
0199000000-E
0234000000-E

0318000000-E
0320000000-E
0335200000-E
0335300000-E
0335400000-E
0335500000-E
0335600000-E
0343000000-E
0344000000-E
0366000000-E
0372000000-E
0378000000-E
0384000000-E
0408000000-E
0414000000-E
0448000000-E

0448200000-E
0448300000-E
0448400000-E
0448500000-E

800
801
200
200
205
225
225
230
240
240
250
250
250
260
265
270
SP

SP

300
300
305
305
305
305
305
310
310
310
310
310
310
310
310
310

310
310
310
310

ROADWAY ITEMS

MOBILIZATION

CONSTRUCTION SURVEYING
CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION
UNDERCUT EXCAVATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION
REMOVAL OF EXT ASPHALT PVMT
REMOVAL OF EXT CONC PVMT
BREAKING OF EXT ASPH PVMT
PROOF ROLLING

SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

GENERIC GRADING ITEM (CY)
STREAM BENCH MATERIAL
FND CONDIT MATL MINOR STRS

FND CONDIT GEOTEXTILE
15" DRAINAGE PIPE

18" DRAINAGE PIPE

24" DRAINAGE PIPE

30" DRAINAGE PIPE

36" DRAINAGE PIPE

15" SIDE DRAIN PIPE
18" SIDE DRAIN PIPE
15" RC PIPE CULV Il

18" RC PIPE CULV Il

24" RC PIPE CULV Il

30" RC PIPE CULV Il

54" RC PIPE CULV Il

60" RC PIPE CULV Il

' RCP CULV CLASS IV
(607)

15" RCP CULV CLASS IV
18" RCP CULV CLASS IV
24" RCP CULV CLASS IV
30" RCP CULV CLASS IV

Lump Sum 2000000.00
Lump Sum 237431.69
Lump Sum 1200000.00
3 ACR 8048.53 24145.59

37 EA 2146.28 79412.36
209,600 CY 6.19 1297424.00
17,000 CY 6.51 110670.00
215,900 CY 8.28 1787652.00
9,205 CY 2.68 24669.40
4,460 LF 1.92 8563.20
21,750 SY 6.98 151815.00
340 SY 5.69 1934.60
1,750 SY 2.98 5215.00
54 HR 197.45 10662.30
2,000 CY 45.79 91580.00
6,200 SY 1.82 11284.00
29,095 SF 30.28 880996.60
10 CY 212.94 2129.40
7,735 TON 35.60 275366.00
44,450 SY 1.80 80010.00
5344 LF 39.32 210126.08
1,020 LF 43.34 44206.80
2,448 LF 52.92 129548.16
960 LF 81.48 78220.80

424 LF 115.75 49078.00
1,348 LF 38.00 51224.00
228 LF 43.42 9899.76

924 LF 38.10 35204.40

544 LF 43.39 23604.16

168 LF 52.95 8895.60

152 LF 81.63 12407.76

632 LF 262.90 166152.80

356 LF 298.29 106191.24

172 LF 323.88 55707.36
18,484 LF 40.72 752668.48
3,576 LF 46.15 165032.40
3,908 LF 57.93 226390.44
908 LF 76.22 69207.76

10598.00
386.40
10.84
19.21
13.75
11.57
4.06
4.39
5.42
5.38
32.54
25.04
2.55
55.00
134.25

25.04
2.55
31.24
34.06
41.54
50.01
56.77
31.24
34.06
34.94
38.06
50.52
70.59
167.75
215.91
250.50

37.88
41.75
56.71
71.16

2100000.00
500000.00
1212000.00
31794.00
14296.80
2272064.00
326570.00
2968625.00
106501.85
18107.60
95482.50
1842.80
9415.00
1757.16
50080.00
15810.00
1600225.00
1342.50

193684.40
113347.50
166946.56
34741.20
101689.92
48009.60
24070.48
42111.52
7765.68
32284.56
20704.64
8487.36
10729.68
106018.00
76863.96
43086.00

700173.92
149298.00
221622.68

64613.28

8000.00
1500.00
6.90
10.71
7.50
6.00
6.00
2.00
7.50
2.50
170.00
29.00
3.50
28.00
111.00

30.00
2.50
35.00
40.00
45.00
50.00
65.00
30.00
35.00
35.00
35.00
50.00
65.00
140.00
165.00
200.00

35.00
40.00
50.00
65.00

2500000.00
400000.00
1315000.00
24000.00
55500.00
1446240.00
182070.00
1619250.00
55230.00
26760.00
43500.00
2550.00
4375.00
9180.00
58000.00
21700.00
814660.00
1110.00

232050.00
111125.00
187040.00
40800.00
110160.00
48000.00
27560.00
40440.00
7980.00
32340.00
19040.00
8400.00
9880.00
88480.00
58740.00
34400.00

646940.00
143040.00
195400.00

59020.00
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WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

CATAWBA
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MOUNTAIN CITY, TN
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CHARLOTTE, NC

0039
0040
0041

0042

0043

0044

0045
0046
0047
0048
0049

0050

0051

0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073

0448600000-E
0448700000-E
0453000000-E

0453000000-E

0453000000-E

0576000000-E

0582000000-E
0588000000-E
0594000000-E
0600000000-E
0636000000-E

0636000000-E

0636000000-E

0995000000-E
1011000000-N
1044000000-E
1066000000-E
1099500000-E
1099700000-E
1110000000-E
1115000000-E
1121000000-E
1176000000-E
1187000000-E
1209000000-E
1220000000-E
1330000000-E
1489000000-E
1491000000-E
1498000000-E
1503000000-E
1519000000-E
1523000000-E
1575000000-E
1693000000-E

310
310
310

310

310

310

310
310
310
310
310

310

310

340
500
501
501
505
505
510
SP

520
542
542
543
545
607
610
610
610
610
610
610
620
654

36" RCP CULV CLASS IV
42" RCP CULV CLASS IV
* PIPE END SECTION
(157

* PIPE END SECTION
(18"

* PIPE END SECTION
(247

# CS PIPE CULV *os
(36", 0.079")

15" CS PIPE CULV 0.064"

18" CS PIPE CULV 0.064"
24" CS PIPE CULV 0.064"
30" CS PIPE CULV 0.079"

" CS ELBOW *+++" THICK
(15", 0.064")

" CS ELBOW *+++" THICK
(18", 0.064")

" CS ELBOW *+++" THICK
(24", 0.064")

PIPE REMOVAL

FINE GRADING
LIME TRTD SOIL (SLURRY)

LIME FOR LIME TREATED SOIL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION

STABILIZER AGGREGATE

GEOTEXTILE FOR PVMT STABILIZ
AGGREGATE BASE COURSE

SOIL CEMENT BASE

PC FOR SOIL CEMENT BASE
ASPHALT CURING SEAL
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C

ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR

556 LF 98.73 54893.88
280 LF 143.26 40112.80
57 EA 801.96 45711.72

7 EA 853.51 5974.57

2 EA 950.89 1901.78

172 LF 107.07 18416.04
740 LF 48.21 35675.40
156 LF 53.65 8369.40
60 LF 80.56 4833.60
156 LF 92.71 14462.76
10 EA 243.59 2435.90

1 EA 280.69 280.69

1 EA 354.59 354.59
12,002 LF 20.12 241480.24
Lump Sum 1200000.00
88,460 SY 2.90 256534.00
900 TON 185.65 167085.00
2,000 CY 7.86 15720.00
3,600 TON 25.49 91764.00
2,000 TON 34.63 69260.00
18,667 SY 3.18 59361.06
4,140 TON 27.96 115754.40
88,460 SY 2.75 243265.00
2,436 TON 199.60 486225.60
26,550 GAL 2.95 78322.50
400 TON 39.13 15652.00
7,000 SY 39.17 274190.00
4,050 TON 39.17 158638.50
65,100 TON 39.17 2549967.00
1,360 TON 39.17 53271.20
69,700 TON 39.17 2730149.00
4,500 TON 39.17 176265.00
56,800 TON 39.17 2224856.00
10,080 TON 387.40 3904992.00
1,828 TON 160.97 294253.16

89.78 49917.68
113.46 31768.80
1173.89 66911.73
1238.54 8669.78
1361.74 2723.48
56.07 9644.04
32.19 23820.60
34.20 5335.20
38.84 2330.40
48.03 7492.68
522.66 5226.60
543.02 543.02
605.04 605.04
4.97 59649.94
1130300.00

2.40 212304.00
175.00 157500.00
8.00 16000.00
25.00 90000.00
25.00 50000.00
2.75 51334.25
25.00 103500.00
2.30 203458.00
198.00 482328.00
3.15 83632.50
21.04 8416.00
10.00 70000.00
36.50 147825.00
36.50 2376150.00
36.50 49640.00
36.50 2544050.00
36.50 164250.00
36.50 2073200.00
361.00 3638880.00
150.00 274200.00

85.00
100.00
605.00

580.00

740.00

60.00

30.00
30.00
35.00
45.00
600.00

450.00

550.00

12.50

2.51
246.14
9.00
23.00
24.00
7.80
28.25
2.36
175.82
4.02
40.00
25.12
55.26
50.23
60.28
50.23
60.28
51.24
390.81
78.06

47260.00
28000.00
34485.00

4060.00

1480.00

10320.00

22200.00
4680.00
2100.00
7020.00
6000.00

450.00

550.00

150025.00
1150000.00
222034.60
221526.00
18000.00
82800.00
48000.00
145602.60
116955.00
208765.60
428297.52
106731.00
16000.00
175840.00
223803.00
3269973.00
81980.80
3501031.00
271260.00
2910432.00
3939364.80
142693.68
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0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093

0094
0095
0096
0097

0098

0099

0100
0101
0102

0103
0104
0105
0106
0107
0108
0109

2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2099000000-E
2110000000-E
2121000000-E
2132000000-N
2143000000-E
2209000000-E
2220000000-E
2264000000-E
2275000000-E
2286000000-N
2297000000-E
2308000000-E
2354000000-N
2363000000-N

2364000000-N
2365000000-N
2367000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2451000000-N
2538000000-E

2549000000-E
2556000000-E
2577000000-E
2612000000-E
2619000000-E
2647000000-E
2655000000-E

815
815
815
815
815
815
816
816
816
816
818
838
838
840
SP

840
840
840
840
840

840
840
840
840

840

840

840
852
846

846
846
846
848
850
852
852

SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

SHOULDER DRAIN

4" SHOULDER DRAIN PIPE

4" OUTLET PIPE FOR SHDR DRN
CONC PAD SHLDR DRN OUTLET
BLOTTING SAND

ENDWALLS

REINFORCED ENDWALLS

PIPE PLUGS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/GRATE 840.22 STD

FRAME W/2GRTS 840, STD
(840.20)

FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

(B)

FRAME-GRT-HD 840.03 **

F

FRAME-GRT-HD 840.03 **

(G)

FRAME W/COVER STD 840.54
CONC TRANS SECT FOR DROP INLET
o CONCRETE CURB & GUTTER
(2-9)

2'-6" CONC CURB & GUTTER
SHOULDER BERM GUTTER

CONC EXPRESSWAY GUTTER

6" CONCRETE DRIVEWAY

4" CONCRETE PAVED DITCH

5" MONO CONC ISLANDS (SURF MTD)
5" MONO CONC ISLDS (KEY IN)

840 CY 26.83 22537.20
2,500 SY 9.66 24150.00
420 CY 59.02 24788.40
2,500 LF 16.10 40250.00
5 EA 375.60 1878.00

30 LF 42.93 1287.90
6,470 LF 8.37 54153.90
6,470 LF 1.61 10416.70
700 LF 10.73 7511.00
10 EA 321.94 3219.40

40 TON 41.25 1650.00

27 CY 965.82 26077.14
17.1 CY 1234.11 21103.28
2559 CY 316.58 810.13
80 CY 167.30 13384.00
389 EA 1507.67 586483.63
20 CYy 874.61 17492.20

98 LF 275.17 26966.66

21 EA 343.58 7215.18
101 EA 489.13 49402.13
84 EA 537.18 45123.12

56 EA 479.91 26874.96

1 EA 516.23 516.23

12 EA 542.91 6514.92

64 EA 594.46 38045.44

71 EA 594.46 42206.66

5 EA 403.15 2015.75

76 EA 569.65 43293.40
58,950 LF 20.45 1205527.50
28,390 LF 20.44 580291.60
4,350 LF 26.85 116797.50
290 LF 31.81 9224.90
8,090 SY 52.58 425372.20
220 SY 63.74 14022.80
490 SY 79.15 38783.50
10,580 SY 65.23 690133.40

11.92 10012.80
3.86 9650.00
21.05 8841.00
6.78 16950.00
4074.00 20370.00
8.44 253.20
5.26 34032.20
3.43 22192.10
6.72 4704.00
4074.00 40740.00
50.00 2000.00
1405.02 37935.54
1646.38 28153.10
633.01 1619.87
299.61 23968.80
1376.93 535625.77
1660.16 33203.20
262.25 25700.50
319.70 6713.70
520.97 52617.97
1022.31 85874.04
497.67 27869.52
944.49 944.49
1068.42 12821.04
1097.27 70225.28
1097.39 77914.69
839.56 4197.80
650.00 49400.00
19.00 1120050.00
16.00 454240.00
20.00 87000.00
28.00 8120.00
48.00 388320.00
55.00 12100.00
50.00 24500.00
55.00 581900.00

15.50
4.00
31.00
5.00
400.00
8.00
4.50
4.00
4.00
142.00
28.00
405.00
1050.00
1050.00
150.00
1600.00
800.00
225.00
750.00
750.00

750.00
750.00
750.00
800.00

800.00

800.00

650.00
685.68
20.04

16.88
21.10
29.54
50.64
58.02
52.74
58.02

13020.00
10000.00
13020.00
12500.00
2000.00
240.00
29115.00
25880.00
2800.00
1420.00
1120.00
10935.00
17955.00
2686.95
12000.00
622400.00
16000.00
22050.00
15750.00
75750.00

63000.00
42000.00
750.00
9600.00

51200.00

56800.00

3250.00
52111.68
1181358.00

479223.20
91785.00
8566.60
409677.60
12764.40
25842.60
613851.60
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FEDAID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

BLYTHE DEVELOPMENT CO. MAYMEAD, INC. BLYTHE CONSTRUCTION, INC.
CHARLOTTE, NC MOUNTAIN CITY, TN CHARLOTTE, NC
0110 2738000000-E SP GENERIC PAVING ITEM (SY) 640 SY 89.33 57171.20 50.00 32000.00 52.74 33753.60
6" REINFORCED CONCRETE DRIVEWAYS
0111 2759000000-N SP GENERIC PAVING ITEM (EA) 2 EA 6975.40 13950.80 2000.00 4000.00 2109.80 4219.60
EMERGENCY VEHICLE ACCESS
0112 2938000000-N 859 CONVERT DITO JB W/MH 2 EA 2720.31 5440.62 2491.83 4983.66 1044.67 2089.34
0113 3030000000-E 862 STL BM GUARDRAIL 9,500 LF 16.96 161120.00 15.80 150100.00 15.97 151715.00
0114 3045000000-E 862 SBGR SHOP CURVED 225 LF 18.46 4153.50 17.20 3870.00 18.08 4068.00
0115 3105000000-N 862 SBGR TERM SECT 2 EA 118.05 236.10 110.00 220.00 150.70 301.40
0116 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 48.29 965.80 45.00 900.00 32.15 643.00
0117 3195000000-N 862 GR ANCHOR TYPE AT-1 5 EA 590.22 2951.10 550.00 2750.00 502.33 2511.65
0118 3210000000-N 862 GR ANCHOR TYPE CAT-1 23 EA 590.23 13575.29 550.00 12650.00 597.78 13748.94
0119 3270000000-N SP GR ANCHOR TYPE 350 33 EA 2038.96 67285.68 1900.00 62700.00 1984.21 65478.93
0120 3360000000-E 863 REMOVE EXISTING GUARDRAIL 500 LF 1.07 535.00 1.00 500.00 1.00 500.00
0121 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 67,690 LF 3.17 214577.30 2.65 179378.50 2.26 152979.40
0122 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 4,130 EA 16.10 66493.00 22.00 90860.00 15.07 62239.10
0123 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 1,330 EA 34.34 45672.20 35.00 46550.00 28.13 37412.90
0124 3628000000-E 876 RIP RAP, CLASS | 350 TON 54.79 19176.50 35.00 12250.00 41.00 14350.00
0125 3635000000-E 876 RIP RAP, CLASS I 2,394 TON 60.99 146010.06 35.00 83790.00 40.00 95760.00
0126 3649000000-E 876 RIP RAP, CLASS B 304 TON 37.67 11451.68 35.00 10640.00 40.00 12160.00
0127 3656000000-E 876 GEOTEXTILE FOR DRAINGE 10,756 SY 2.15 23125.40 3.85 41410.60 2.50 26890.00
0128 3659000000-N SP PREFORMED SCOUR HOLES 10 EA 1609.71 16097.10 1758.53 17585.30 1185.14 11851.40
0129 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 6,035 LF 7.51 45322.85 5.15 31080.25 4.97 29993.95
0130 4096000000-N 904 SIGN ERECTION, TYPE D 12 EA 128.78 1545.36 115.00 1380.00 150.70 1808.40
0131 4102000000-N 904 SIGN ERECTION, TYPE E 263 EA 80.49 21168.87 65.00 17095.00 95.44 25100.72
0132 4108000000-N 904 SIGN ERECTION, TYPE F 56 EA 107.31 6009.36 105.00 5880.00 95.44 5344.64
0133 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 1 EA 128.77 128.77 250.00 250.00 210.98 210.98
0134 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 3 EA 96.58 289.74 225.00 675.00 210.98 632.94
0135 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 136 EA 1.07 145.52 5.00 680.00 11.05 1502.80
0136 4158000000-N 907 DISPOSE SIGN SYST WOOD 3 EA 2.68 8.04 5.00 15.00 35.16 105.48
0137 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 4 EA 2.68 10.72 5.00 20.00 150.70 602.80
0138  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,758 SF 6.98 12270.84 7.50 13185.00 11.39 20023.62
0139 4405000000-E 1110 WORK ZONE SIGNS (PORT) 352 SF 9.12 3210.24 8.85 3115.20 8.55 3009.60
0140 4410000000-E 1110 WORK ZONE SIGNS (BARR) 298 SF 7.51 2237.98 8.25 2458.50 7.26 2163.48
0141 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 4238.90 16955.60 4500.00 18000.00 4139.22 16556.88
0142 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 16311.69 32623.38 12000.00 24000.00 14969.51 29939.02
0143 4430000000-N 1130 DRUMS 1,608 EA 44.00 70752.00 39.50 63516.00 37.62 60492.96
0144 4435000000-N 1135 CONES 250 EA 17.71 4427.50 16.00 4000.00 17.74 4435.00
0145 4445000000-E 1145 BARRICADES (TYPE III) 1,556 LF 21.46 33391.76 23.00 35788.00 35.47 55191.32

0146 4450000000-N 1150 FLAGGER 4,500 HR 26.83 120735.00 23.00 103500.00 20.44 91980.00
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BLYTHE DEVELOPMENT CO. MAYMEAD, INC. BLYTHE CONSTRUCTION, INC.
CHARLOTTE, NC MOUNTAIN CITY, TN CHARLOTTE, NC
0147 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 18 EA 3755.98 67607.64 4800.00 86400.00 4822.39 86803.02
0148 4470000000-N 1160 RESET CRASH CUSHION 11 EA 1287.77 14165.47 2100.00 23100.00 2109.80 23207.80
0149 4480000000-N 1165 TMA 2 EA 20282.30 40564.60 18000.00 36000.00 10046.65 20093.30
0150  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 4,150 LF 28.44 118026.00 26.50 109975.00 27.88 115702.00
0151 4505000000-E 1170 RESET PORT CONC BARR,ANCH 2,998 LF 8.59 25752.82 8.00 23984.00 9.80 29380.40
0152 4510000000-N SP LAW ENFORCEMENT 200 HR 45.07 9014.00 50.00 10000.00 40.19 8038.00
0153 4516000000-N 1180 SKINNY DRUM 100 EA 30.05 3005.00 29.00 2900.00 29.14 2914.00
0154 4650000000-N 1251 TEMP RAISED PVMT MRKS 510 EA 16.10 8211.00 10.50 5355.00 15.07 7685.70
0155 4685000000-E 1205 THERMO PVT MKG LINES 4"90 165 LF 2.15 354.75 1.75 288.75 2.01 331.65
0156 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 230 LF 4.29 986.70 3.50 805.00 4.02 924.60
0157 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,940 LF 6.44 12493.60 4.50 8730.00 6.03 11698.20
0158 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,025 LF 12.88 13202.00 11.75 12043.75 12.06 12361.50
0159 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 208 EA 177.07 36830.56 165.00 34320.00 165.77 34480.16
0160 4810000000-E 1205 PAINT PVMT MARKINGS 4" 611,556 LF 0.19 116195.64 0.18 110080.08 0.18 110080.08
0161 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,772 LF 0.38 1053.36 0.45 1247.40 0.35 970.20
0162 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,288 LF 4.29 9815.52 5.75 13156.00 4.02 9197.76
0163 4840000000-N 1205 PAINT PVT MKG CHARACTER 10 EA 69.75 697.50 65.00 650.00 65.30 653.00
0164 4845000000-N 1205 PAINT PVT MKG SYMBOL 101 EA 69.75 7044.75 88.00 8888.00 65.30 6595.30
0165 4847000000-E 1205 POLYUREA LINES (4" **++) 140,228 LF 0.77 107975.56 1.08 151446.24 0.72 100964.16
(HIGHLY REFLECTIVE ELEMENTS)
0166 4847110000-E 1205 POLYUREA LINES (8" ****) 15,560 LF 1.50 23340.00 3.05 47458.00 1.41 21939.60
(HIGHLY REFLECTIVE ELEMENTS)
0167 4850000000-E 1205 LINE REMOVAL 4" WIDE 9,178 LF 1.07 9820.46 0.65 5965.70 1.00 9178.00
0168 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 9 EA 107.31 965.79 75.00 675.00 100.47 904.23
0169 4905000000-N 1253 SNOWPLB PVMT MRKER 2,603 EA 32.73 85196.19 28.75 74836.25 30.64 79755.92
0170 4915000000-E 1264 7' U-CHANNEL POSTS 6 EA 40.78 244.68 80.00 480.00 65.30 391.80
0171 4955000000-N 1264 OBJECT MARKERS (END OF RD) 6 EA 2146.28 12877.68 80.00 480.00 82.38 494.28
0172 5325800000-E 1510 8" WATER LINE 70 LF 37.00 2590.00 90.00 6300.00 42.20 2954.00
0173 5326200000-E 1510 12" WATER LINE 28,603 LF 41.30 1181303.90 69.00 1973607.00 45.21 1293141.63
0174 5329000000-E SP  DIH20 PIPE FITTINGS 10,770 LB 7.59 81744.30 6.00 64620.00 8.74 94129.80
0175 5546000000-E 1515 8" VALVE 1 EA 1328.02 1328.02 2200.00 2200.00 2284.61 2284.61
0176 5558000000-E 1515 12" VALVE 65 EA 2277.46 148034.90 2600.00 169000.00 3350.56 217786.40
0177 5589100000-E 1515 1" AIR RELEASE VALVE 2 EA 4462.25 8924.50 2500.00 5000.00 4272.84 8545.68
0178 5606000000-E 1515 2" BLOW OFF 1 EA 5087.21 5087.21 2000.00 2000.00 1278.94 1278.94
0179 5648000000-N 1515 RELOCATE WATER METER 1 EA 1569.57 1569.57 1200.00 1200.00 1810.41 1810.41
0180 5666000000-E 1515 FIRE HYDRANT 39 EA 4296.02 167544.78 4500.00 175500.00 5093.65 198652.35
0181 5672000000-N 1515 RELOCATE FIRE HYDRANT 4 EA 2861.76 11447.04 2500.00 10000.00 6362.55 25450.20
0182 5691400000-E 1520 10" SANITARY GRAVITY SEWER 330 LF 105.40 34782.00 100.00 33000.00 108.50 35805.00
0183 5775000000-E 1525 4' DIA UTILITY MANHOLE 3 EA 3044.38 9133.14 3000.00 9000.00 3415.86 10247.58

0184 5801000000-E 1530 ABANDON 8" UTILITY PIPE 70 LF 9.98 698.60 10.00 700.00 11.05 773.50



MAY 01, 2017 02:08 PM CATAWBA 2:00 PM 6/ 25 005
34522.3.5 APR 18 2017 C203800

TIP NO R-3100A, R-3100B 8.045 MI
FEDAID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

BLYTHE DEVELOPMENT CO. MAYMEAD, INC. BLYTHE CONSTRUCTION, INC.
CHARLOTTE, NC MOUNTAIN CITY, TN CHARLOTTE, NC
0185 5802000000-E 1530 ABANDON 10" UTILITY PIPE 175 LF 11.11 1944.25 10.00 1750.00 13.06 2285.50
0186 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,641 LF 10.23 27017.43 10.00 26410.00 15.07 39799.87
0187 5835900000-E 1540 20" ENCASEMENT PIPE 1,920 LF 47.86 91891.20 90.00 172800.00 88.41 169747.20
0188 5836000000-E 1540 24" ENCASEMENT PIPE 190 LF 45.82 8705.80 100.00 19000.00 198.92 37794.80
0189 5872100000-E 1550 20" TRENCHLESS INSTALL (IN SOIL) 808 LF 139.51 112724.08 185.00 149480.00 231.66 187181.28
0190 5872110000-E 1550 20" TRENCHLESS INSTALL (NOT IN SOIL) 807 LF 676.08 545596.56 185.00 149295.00 609.56 491914.92
0191 5872200000-E 1550 24" TRENCHLESS INSTALL (IN SOIL) 95 LF 193.16 18350.20 200.00 19000.00 273.11 25945.45
0192 5872210000-E 1550 24" TRENCHLESS INSTALL (NOT IN SOIL) 95 LF 729.73 69324.35 200.00 19000.00 644.84 61259.80
0193 6000000000-E 1605 TEMPORARY SILT FENCE 86,000 LF 1.62 139320.00 1.51 129860.00 1.90 163400.00
0194 6006000000-E 1610 EROS CONTRL STONE CL A 4,415 TON 45.43 200573.45 35.00 154525.00 43.37 191478.55
0195 6009000000-E 1610 EROS CONTRL STONE CL B 10,470 TON 59.72 625268.40 35.00 366450.00 37.49 392520.30
0196 6012000000-E 1610 SEDIMENT CONTROL STONE 9,700 TON 38.11 369667.00 35.00 339500.00 33.88 328636.00
0197 6015000000-E 1615 TEMPORARY MULCHING 216 ACR 1046.31 226002.96 800.00 172800.00 1105.13 238708.08
0198 6018000000-E 1620 SEED FOR TEMP SEEDING 10,800 LB 1.02 11016.00 4.00 43200.00 0.10 1080.00
0199 6021000000-E 1620 FERT FOR TEMP SEEDING 55 TON 456.08 25084.40 1100.00 60500.00 100.47 5525.85
0200 6024000000-E 1622 TEMPORARY SLOPE DRAINS 5,100 LF 12.74 64974.00 10.91 55641.00 23.41 119391.00
0201 6029000000-E SP SAFETY FENCE 3,200 LF 1.49 4768.00 1.39 4448.00 1.56 4992.00
0202 6030000000-E 1630 SILT EXCAVATION 40,800 CY 5.36 218688.00 11.83 482664.00 4.55 185640.00
0203 6036000000-E 1631 MATTING FOR EROS CONTROL 154,100 SY 1.84 283544.00 1.40 215740.00 1.21 186461.00
0204 6037000000-E SP COIR FIBER MAT 960 SY 5.39 5174.40 3.50 3360.00 4.02 3859.20
0205 6038000000-E SP PERM SOIL REINF MAT 18,550 SY 5.63 104436.50 3.00 55650.00 3.01 55835.50
0206 6042000000-E 1632 1/4"HARDWARE CLOTH 22,900 LF 4.07 93203.00 3.30 75570.00 3.52 80608.00
0207 6045000000-E SP Z‘J)EMPORARY PIPE 450 LF 33.49 15070.50 30.00 13500.00 50.23 22603.50
0208 6045000000-E SP :;"J)EMPORARY PIPE 280 LF 39.46 11048.80 32.00 8960.00 50.23 14064.40
0209 6045000000-E SP :;"6]')EMPORARY PIPE 1,800 LF 44.39 79902.00 39.00 70200.00 65.30 117540.00
0210 6045000000-E SP :;'J)EMPORARY PIPE 125 LF 120.35 15043.75 50.00 6250.00 125.58 15697.50
0211  6069000000-E 1638 STILLING BASINS 275 CY 1843.33 506915.75 7.94 2183.50 17.23 4738.25
0212 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 727.39 2909.56 1000.00 4000.00 200.60 802.40
0213 6071012000-E SP COIR FIBER WATTLE 16,700 LF 8.41 140447.00 7.73 129091.00 7.89 131763.00
0214  6071020000-E SP  POLYACRYLAMIDE (PAM) 12,800 LB 6.17 78976.00 5.15 65920.00 4.02 51456.00
0215 6071030000-E 1640 COIR FIBER BAFFLE 9,900 LF 4.71 46629.00 4.39 43461.00 4.27 42273.00
0216 6071050000-E SP (1 ls/;[;\AMER 40 EA 1310.67 52426.80 1123.30 44932.00 852.92 34116.80
0217 6071050000-E SP :;'I“)SKIMMER 11 EA 1539.78 16937.58 1325.76 14583.36 903.45 9937.95
0218 6071050000-E SP (2 ls/;[;\AMER 1 EA 1768.90 1768.90 1603.43 1603.43 1005.59 1005.59

0219 6084000000-E 1660 SEEDING AND MULCHING 162 ACR 1615.07 261641.34 1500.00 243000.00 1657.70 268547.40



MAY 01, 2017 02:08 PM CATAWBA 2:00 PM 7125 005
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FEDAID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

BLYTHE DEVELOPMENT CO. MAYMEAD, INC. BLYTHE CONSTRUCTION, INC.
CHARLOTTE, NC MOUNTAIN CITY, TN CHARLOTTE, NC
0220 6087000000-E 1660 MOWING 120 ACR 107.31 12877.20 95.00 11400.00 125.58 15069.60
0221 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,200 LB 1.94 4268.00 5.00 11000.00 2.01 4422.00
0222 6093000000-E 1661 FERT FOR REPAIR SEEDING 5.75 TON 874.61 5029.01 1500.00 8625.00 703.27 4043.80
0223 6096000000-E 1662 SEED FOR SUPP SEEDING 3,300 LB 1.91 6303.00 3.00 9900.00 2.01 6633.00
0224 6108000000-E 1665 FERTILIZER TOPDRESSING 99 TON 805.93 79787.07 1200.00 118800.00 602.80 59677.20
0225 6111000000-E SP  IMPERVIOUS DIKE 580 LF 36.74 21309.20 45.00 26100.00 48.23 27973.40
0226 6114500000-N 1667 SPECIALIZED HAND MOWING 50 MHR 35.41 1770.50 35.00 1750.00 90.42 4521.00
0227 6117000000-N SP RESPONSE FOR EROS CONTROL 225 EA 80.49 18110.25 150.00 33750.00 50.23 11301.75
0228 6120000000-E SP CULVERT DIVERSION CHANNEL 175 CY 63.06 11035.50 18.00 3150.00 6.33 1107.75
0229 6123000000-E 1670 REFORESTATION 2 ACR 3326.73 6653.46 1000.00 2000.00 703.27 1406.54
0230 6126000000-E SP STREAMBANK REFORESTATION 0.52 ACR 3863.31 2008.92 15000.00 7800.00 2511.65 1306.06
0231 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 18 EA 700.07 12601.26 2000.00 36000.00 409.74 7375.32
CONCRETE WASHOUT STRUCTURE
0232 7060000000-E 1705 SIGNAL CABLE 6,840 LF 2.68 18331.20 2.50 17100.00 2.51 17168.40
0233 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 62 EA 858.51 53227.62 800.00 49600.00 803.73 49831.26
0234  7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 5 EA 1073.14 5365.70 1000.00 5000.00 1004.67 5023.35
0235 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1287.76 1287.76 1200.00 1200.00 1205.60 1205.60
0236 7264000000-E 1710 MESSENGER CABLE (3/8") 3,810 LF 3.22 12268.20 3.00 11430.00 3.01 11468.10
0237 7300000000-E 1715 tJlN;,"-)\VED TRENCH (#xseir) 2,355 LF 7.51 17686.05 7.00 16485.00 7.03 16555.65
0238 7301000000-E 1715 (D1|R2§§:T DRILL (*#ssinee) 160 LF 21.46 3433.60 20.00 3200.00 20.09 3214.40
0239 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 29 EA 348.77 10114.33 325.00 9425.00 326.52 9469.08
0240 7360000000-N 1720 WOOD POLE 12 EA 858.51 10302.12 800.00 9600.00 803.73 9644.76
0241 7372000000-N 1721 GUY ASSEMBLY 24 EA 348.77 8370.48 325.00 7800.00 326.52 7836.48
0242 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3 EA 321.94 965.82 300.00 900.00 301.40 904.20
0243  7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 482.91 2897.46 450.00 2700.00 452.10 2712.60
0244 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,650 LF 7.78 28397.00 7.25 26462.50 7.28 26572.00
0245 7456000000-E 1726 I(_1E4A2D)—IN CABLE(*r#wxir) 13,090 LF 2.15 28143.50 2.00 26180.00 2.01 26310.90
0246 7481000000-N SP  SITE SURVEY 3 EA 268.28 804.84 250.00 750.00 251.17 753.51
0247 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 6 EA 751.20 4507.20 700.00 4200.00 703.27 4219.62
0248 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 12 EA 2897.47 34769.64 2700.00 32400.00 2712.60 32551.20
0249 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 3 EA 5365.69 16097.07 5000.00 15000.00 5023.33 15069.99
0250 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 24 EA 268.28 6438.72 250.00 6000.00 251.17 6028.08
0251 7576000000-N SP METAL STRAIN SIGNAL POLE 12 EA 6170.54 74046.48 5750.00 69000.00 5776.83 69321.96
0252 7613000000-N SP SOIL TEST 12 EA 1073.14 12877.68 1000.00 12000.00 1004.67 12056.04
0253 7614100000-E SP DRILLED PIER FOUND 72 CY 751.20 54086.40 700.00 50400.00 703.27 50635.44
0254 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 321.94 1287.76 300.00 1200.00 301.40 1205.60
0255 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 965.82 2897.46 900.00 2700.00 904.20 2712.60

0256 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 10999.66 32998.98 10250.00 30750.00 10297.82 30893.46



MAY 01, 2017 02:08 PM CATAWBA
34522.3.5

TIP NO R-3100A, R-3100B
FEDAID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.
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BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

MAYMEAD, INC.

MOUNTAIN CITY, TN

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0257 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 20 EA 107.31 2146.20
0258 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 482.91 1448.73

CULVERT ITEMS

0259 8035000000-N 402 REMV EXIST STR sk Lump Sum 2682.85
(192+97.00 -L-)

0260 8035000000-N 402 REMV EXIST STR sk Lump Sum 5365.69
(230+73.00 -L-)

0261 8035000000-N 402 REMV EXIST STR ik Lump Sum 10731.37
(28+98.00 -L-)

0262 8126000000-N 414 CULV EXCAV @ *riwkririrk Lump Sum 26828.44
(192+97.00 -L-)

0263 8126000000-N 414 CULV EXCAV @ *iwkririork Lump Sum 32194.12
(230+73.00 -L-)

0264 8126000000-N 414 CULV EXCAV @ ikt Lump Sum 42925.50
(28+98.00 -L-)

0265 8126000000-N 414 CULV EXCAV @ *riwkririork Lump Sum 21462.75
(43+58.00 -L-)

0266 8133000000-E 414 FND CONDIT MAT, BOX CULV 1,264 TON 53.66 67826.24

0267 8196000000-E 420 CLASS A CONCRETE (CULV) 16425 CY 563.40 925384.50

0268 8245000000-E 425 REINF STEEL (CULVERT) 210,695 LB 1.29 271796.55

0270 8126000000-N 414 CULV EXCAV @ *iwkririork Lump Sum 53656.88
(165+35.00-L-)

0271 8126000000-N 414 CULV EXCAV @ **kwkririrk Lump Sum 53656.88
(168+23.00-L-)

0272 8126000000-N 414 CULV EXCAV @ *rkwkrihiork Lump Sum 53656.88
(47+57.00-L-)
WALL ITEMS

0269 8847000000-E SP GENERIC RET WALL ITEM (SF) 6,782 SF 131.83 894071.06

ANCHORED SHEET PILE RETAINING WALL

CONTRACT TOTAL TOTAL 41527709.79
ROADWAY ITEMS SUB-TOTAL 39065470.08
CULVERT ITEMS SUB-TOTAL 1568168.65

WALL ITEMS SUB-TOTAL 894071.06

100.00 2000.00
450.00 1350.00
10000.00

12000.00

12000.00

15350.00

52400.00

17500.00

28000.00

40.00 50560.00
485.00 796612.50

1.10 231764.50
14700.00

15450.00

18850.00

110.00 746020.00
TOTAL 41988339.47
SUB-TOTAL 39967132.47
SUB-TOTAL 1275187.00
SUB-TOTAL 746020.00

100.47 2009.40
452.10 1356.30
10000.00

10000.00

11000.00

50000.00

50000.00

50000.00

50000.00

50.23 63490.72
600.00 985500.00

1.21 254940.95
75000.00

75000.00

75000.00

103.00 698546.00
TOTAL 42626130.00
SUB-TOTAL 40167652.33
SUB-TOTAL 1759931.67
SUB-TOTAL 698546.00
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BRANCH CIVIL INC

VECELLIO & GROGAN INC

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

ROANOKE, VA BECKLEY, WV JEFFERSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1975000.00 2230000.00 2250000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 400000.00 613000.00 750000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 543500.00 890000.00 1800000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 3 ACR 7500.00 22500.00 8200.00 24600.00 14300.00 42900.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 37 EA 2400.00 88800.00 2700.00 99900.00 3200.00 118400.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 209,600 CY 10.00 2096000.00 9.70 2033120.00 6.50 1362400.00
0007 0036000000-E 225 UNDERCUT EXCAVATION 17,000 CY 7.00 119000.00 8.30 141100.00 11.00 187000.00
0008 0106000000-E 230 BORROW EXCAVATION 215,900 CY 9.00 1943100.00 9.90 2137410.00 9.05 1953895.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 9,205 CY 15.00 138075.00 7.00 64435.00 8.35 76861.75
0010 0141000000-E 240 BERMDITCH CONSTRUCTION 4,460 LF 6.00 26760.00 3.00 13380.00 4.30 19178.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 21,750 SY 7.00 152250.00 2.60 56550.00 5.00 108750.00
0012 0163000000-E 250 REMOVAL OF EXT CONC PVMT 340 SY 25.00 8500.00 8.50 2890.00 9.50 3230.00
0013 0177000000-E 250 BREAKING OF EXT ASPH PVMT 1,750 SY 5.00 8750.00 2.50 4375.00 4.50 7875.00
0014 0192000000-N 260 PROOF ROLLING 54 HR 125.00 6750.00 311.00 16794.00 150.00 8100.00
0015 0195000000-E 265 SELECT GRANULAR MATERIAL 2,000 CY 30.00 60000.00 44.00 88000.00 46.00 92000.00
0016 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 6,200 SY 2.00 12400.00 2.80 17360.00 3.00 18600.00
0017 0199000000-E SP TEMPORARY SHORING 29,095 SF 50.00 1454750.00 59.00 1716605.00 45.00 1309275.00
0018 0234000000-E SP GENERIC GRADING ITEM (CY) 10 CY 45.00 450.00 87.00 870.00 50.00 500.00
STREAM BENCH MATERIAL
0019 0318000000-E 300 FND CONDIT MATL MINOR STRS 7,735 TON 35.00 270725.00 27.00 208845.00 38.00 293930.00
0020 0320000000-E 300 FND CONDIT GEOTEXTILE 44,450 SY 2.00 88900.00 1.00 44450.00 2.30 102235.00
0021 0335200000-E 305 15" DRAINAGE PIPE 5344 LF 40.00 213760.00 56.00 299264.00 38.00 203072.00
0022 0335300000-E 305 18" DRAINAGE PIPE 1,020 LF 50.00 51000.00 59.00 60180.00 41.00 41820.00
0023 0335400000-E 305 24" DRAINAGE PIPE 2,448 LF 60.00 146880.00 80.00 195840.00 53.00 129744.00
0024 0335500000-E 305 30" DRAINAGE PIPE 960 LF 80.00 76800.00 100.00 96000.00 63.00 60480.00
0025 0335600000-E 305 36" DRAINAGE PIPE 424 LF 75.00 31800.00 118.00 50032.00 74.00 31376.00
0026 0343000000-E 310 15" SIDE DRAIN PIPE 1,348 LF 40.00 53920.00 60.00 80880.00 38.00 51224.00
0027 0344000000-E 310 18" SIDE DRAIN PIPE 228 LF 50.00 11400.00 61.00 13908.00 71.00 16188.00
0028 0366000000-E 310 15"RCPIPE CULV I 924 LF 85.00 78540.00 49.00 45276.00 39.00 36036.00
0029 0372000000-E 310 18"RCPIPE CULV I 544 LF 70.00 38080.00 64.00 34816.00 41.00 22304.00
0030 0378000000-E 310 24"RCPIPECULV I 168 LF 80.00 13440.00 77.00 12936.00 53.00 8904.00
0031 0384000000-E 310 30"RCPIPECULVI 152 LF 85.00 12920.00 90.00 13680.00 68.00 10336.00
0032 0408000000-E 310 54"RCPIPE CULV I 632 LF 200.00 126400.00 235.00 148520.00 162.00 102384.00
0033 0414000000-E 310 60"RC PIPE CULV Il 356 LF 250.00 89000.00 260.00 92560.00 235.00 83660.00
0034 0448000000-E 310 ’(‘Z;)I)?CP CULV CLASS IV 172 LF 325.00 55900.00 294.00 50568.00 260.00 44720.00
0035 0448200000-E 310 15"RCP CULV CLASS IV 18,484 LF 65.00 1201460.00 51.00 942684.00 40.00 739360.00
0036 0448300000-E 310 18"RCP CULV CLASS IV 3,576 LF 70.00 250320.00 67.00 239592.00 42.00 150192.00
0037 0448400000-E 310 24"RCP CULV CLASS IV 3,908 LF 85.00 332180.00 81.00 316548.00 56.00 218848.00
0038 0448500000-E 310 30"RCP CULV CLASS IV 908 LF 125.00 113500.00 98.00 88984.00 69.00 62652.00
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0039  0448600000-E 310 36"RCP CULV CLASS IV 556 LF 150.00 83400.00 127.00 70612.00 82.00 45592.00
0040  0448700000-E 310 42"RCP CULV CLASS IV 280 LF 200.00 56000.00 178.00 49840.00 123.00 34440.00
0041 0453000000-E 310 **"PIPE END SECTION 57 EA 1000.00 57000.00 227.00 12939.00 1200.00 68400.00
(15")
0042 0453000000-E 310 **"PIPE END SECTION 7 EA 1250.00 8750.00 255.00 1785.00 1300.00 9100.00
(18"
0043  0453000000-E 310 **"PIPE END SECTION 2 EA 1500.00 3000.00 474.00 948.00 1500.00 3000.00
(24")
0044 0576000000-E 310 **'CS PIPE CULV *r" 172 LF 100.00 17200.00 97.00 16684.00 115.00 19780.00
(36", 0.079")
0045 0582000000-E 310 15"CS PIPE CULV 0.064" 740 LF 55.00 40700.00 49.00 36260.00 48.00 35520.00
0046 0588000000-E 310 18"CS PIPE CULV 0.064" 156 LF 60.00 9360.00 70.00 10920.00 52.00 8112.00
0047  0594000000-E 310 24" CS PIPE CULV 0.064" 60 LF 80.00 4800.00 69.00 4140.00 60.00 3600.00
0048  0600000000-E 310 30" CS PIPE CULV 0.079" 156 LF 85.00 13260.00 81.00 12636.00 68.00 10608.00
0049  0636000000-E 310 **'CS ELBOW **' THICK 10 EA 600.00 6000.00 346.00 3460.00 270.00 2700.00
(15", 0.064")
0050  0636000000-E 310 **'CS ELBOW **' THICK 1 EA 650.00 650.00 540.00 540.00 300.00 300.00
(18", 0.064")
0051 0636000000-E 310 **'CS ELBOW **' THICK 1 EA 700.00 700.00 938.00 938.00 375.00 375.00
(24", 0.064")
0052 0995000000-E 340 PIPE REMOVAL 12,002 LF 25.00 300050.00 5.10 61210.20 12.00 144024.00
0053  1011000000-N 500 FINE GRADING Lump Sum 1300000.00 1548000.00 2175500.00
0054 1044000000-E 501 LIME TRTD SOIL (SLURRY) 88,460 SY 2.80 247688.00 2.65 234419.00 2.60 229996.00
0055 1066000000-E 501 LIME FOR LIME TREATED SOIL 900 TON 180.00 162000.00 194.00 174600.00 190.00 171000.00
0056 1099500000-E 505 SHALLOW UNDERCUT 2,000 CY 15.00 30000.00 8.80 17600.00 12.00 24000.00
0057 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 3,600 TON 40.00 144000.00 25.00 90000.00 29.00 104400.00
0058  1110000000-E 510 STABILIZER AGGREGATE 2,000 TON 40.00 80000.00 24.00 48000.00 35.50 71000.00
0059 1115000000-E SP  GEOTEXTILE FOR PVMT STABILIZ 18,667 SY 5.00 93335.00 2.50 46667.50 3.25 60667.75
0060 1121000000-E 520 AGGREGATE BASE COURSE 4,140 TON 35.00 144900.00 30.00 124200.00 29.00 120060.00
0061 1176000000-E 542 SOIL CEMENT BASE 88,460 SY 2.60 229996.00 2.55 225573.00 2.49 220265.40
0062 1187000000-E 542 PC FOR SOIL CEMENT BASE 2,436 TON 200.00 487200.00 219.00 533484.00 220.00 535920.00
0063  1209000000-E 543 ASPHALT CURING SEAL 26,550 GAL 3.00 79650.00 5.50 146025.00 3.40 90270.00
0064 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 40.00 16000.00 29.00 11600.00 40.00 16000.00
0065 1330000000-E 607 INCIDENTAL MILLING 7,000 SY 9.00 63000.00 16.46 115220.00 10.00 70000.00
0066 1489000000-E 610 ASP CONC BASE CRS B25.0B 4,050 TON 42.00 170100.00 40.05 162202.50 41.00 166050.00
0067 1491000000-E 610 ASP CONC BASE CRS B25.0C 65,100 TON 42.00 2734200.00 40.05 2607255.00 41.00 2669100.00
0068 1498000000-E 610 ASP CONC INTR CRS I19.0B 1,360 TON 42.00 57120.00 40.05 54468.00 41.00 55760.00
0069 1503000000-E 610 ASP CONC INTR CRS 119.0C 69,700 TON 42.00 2927400.00 40.05 2791485.00 41.00 2857700.00
0070 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,500 TON 41.00 184500.00 40.05 180225.00 39.00 175500.00
0071 1523000000-E 610 ASP CONC SURF CRS S9.5C 56,800 TON 41.00 2328800.00 40.05 2274840.00 39.00 2215200.00
0072 1575000000-E 620 ASP FOR PLANT MIX 10,080 TON 380.00 3830400.00 396.13 3992990.40 390.00 3931200.00

0073 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 1,828 TON 170.00 310760.00 77.91 142419.48 160.00 292480.00
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0074 2022000000-E 815 SUBDRAIN EXCAVATION 840 CY 30.00 25200.00 7.50 6300.00 30.00 25200.00
0075 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 2,500 SY 4.00 10000.00 2.50 6250.00 4.05 10125.00
0076 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 420 CY 55.00 23100.00 52.00 21840.00 65.00 27300.00
0077 2044000000-E 815 6" PERF SUBDRN PIPE 2,500 LF 3.00 7500.00 9.00 22500.00 12.50 31250.00
0078 2070000000-N 815 SUBDRN PIPE OUTLET 5 EA 250.00 1250.00 300.00 1500.00 320.00 1600.00
0079 2077000000-E 815 6" OUTLET PIPE 30 LF 20.00 600.00 37.00 1110.00 16.50 495.00
0080 2099000000-E 816 SHOULDER DRAIN 6,470 LF 15.00 97050.00 8.60 55642.00 9.10 58877.00
0081 2110000000-E 816 4" SHOULDER DRAIN PIPE 6,470 LF 5.00 32350.00 1.70 10999.00 1.80 11646.00
0082 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 700 LF 7.50 5250.00 11.00 7700.00 12.00 8400.00
0083 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 10 EA 600.00 6000.00 329.00 3290.00 360.00 3600.00
0084 2143000000-E 818 BLOTTING SAND 40 TON 80.00 3200.00 157.00 6280.00 91.00 3640.00
0085 2209000000-E 838 ENDWALLS 27 CY 800.00 21600.00 1200.00 32400.00 1100.00 29700.00
0086 2220000000-E 838 REINFORCED ENDWALLS 17.1 CY 1600.00 27360.00 1300.00 22230.00 1200.00 20520.00
0087 2264000000-E 840 PIPE PLUGS 2559 CY 1000.00 2559.00 600.00 1535.40 1200.00 3070.80
0088 2275000000-E SP FLOWABLE FILL 80 CY 300.00 24000.00 380.00 30400.00 310.00 24800.00
0089  2286000000-N 840 MASNRY DRAINAGE STRUCT 389 EA 2500.00 972500.00 1600.00 622400.00 1800.00 700200.00
0090 2297000000-E 840 MASNRY DRAINAGE STRUCT 20 CY 1500.00 30000.00 1300.00 26000.00 1700.00 34000.00
0091 2308000000-E 840 MASNRY DRAINAGE STRUCT 98 LF 300.00 29400.00 425.00 41650.00 340.00 33320.00
0092 2354000000-N 840 FRAME W/GRATE 840.22 STD 21 EA 700.00 14700.00 220.00 4620.00 550.00 11550.00
0093  2363000000-N 840 l(;FZSI\gE)WIZGRTS 840. % STD 101 EA 750.00 75750.00 365.00 36865.00 650.00 65650.00
0094 2364000000-N 840 FRAME W/2GRTS 840.16 STD 84 EA 800.00 67200.00 420.00 35280.00 660.00 55440.00
0095 2365000000-N 840 FRAME W/2GRTS 840.22 STD 56 EA 800.00 44800.00 330.00 18480.00 670.00 37520.00
0096 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 750.00 750.00 400.00 400.00 670.00 670.00
0097 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 12 EA 800.00 9600.00 485.00 5820.00 710.00 8520.00
0098 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 64 EA 800.00 51200.00 485.00 31040.00 730.00 46720.00
0099 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 71 EA 800.00 56800.00 485.00 34435.00 730.00 51830.00
0100 2396000000-N 840 FRAME W/COVER STD 840.54 5 EA 600.00 3000.00 280.00 1400.00 560.00 2800.00
0101 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 76 EA 750.00 57000.00 220.00 16720.00 780.00 59280.00
0102 2538000000-E 846 :;“—’;I"‘)CONCRETE CURB & GUTTER 58,950 LF 18.00 1061100.00 21.00 1237950.00 27.50 1621125.00
0103 2549000000-E 846 2'-6" CONC CURB & GUTTER 28,390 LF 17.00 482630.00 19.00 539410.00 26.00 738140.00
0104 2556000000-E 846 SHOULDER BERM GUTTER 4,350 LF 17.00 73950.00 26.00 113100.00 27.00 117450.00
0105 2577000000-E 846 CONC EXPRESSWAY GUTTER 290 LF 25.00 7250.00 36.00 10440.00 38.00 11020.00
0106 2612000000-E 848 6" CONCRETE DRIVEWAY 8,090 SY 45.00 364050.00 55.00 444950.00 60.50 489445.00
0107 2619000000-E 850 4" CONCRETE PAVED DITCH 220 SY 75.00 16500.00 64.00 14080.00 73.00 16060.00
0108 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 490 SY 55.00 26950.00 57.00 27930.00 65.00 31850.00
0109 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 10,580 SY 55.00 581900.00 61.00 645380.00 71.00 751180.00
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0110 2738000000-E SP  GENERIC PAVING ITEM (SY) 640 SY 85.00 54400.00 58.00 37120.00 64.00 40960.00
6" REINFORCED CONCRETE DRIVEWAYS
0111  2759000000-N SP  GENERIC PAVING ITEM (EA) 2 EA 5600.00 11200.00 2200.00 4400.00 8500.00 17000.00
EMERGENCY VEHICLE ACCESS

0112 2938000000-N 859 CONVERT DITO JB W/MH 2 EA 4500.00 9000.00 3300.00 6600.00 1100.00 2200.00
0113  3030000000-E 862 STL BM GUARDRAIL 9,500 LF 17.00 161500.00 17.60 167200.00 17.00 161500.00
0114 3045000000-E 862 SBGR SHOP CURVED 225 LF 20.00 4500.00 19.00 4275.00 19.00 4275.00
0115 3105000000-N 862 SBGR TERM SECT 2 EA 160.00 320.00 123.00 246.00 120.00 240.00
0116 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 35.00 700.00 50.00 1000.00 49.00 980.00
0117 3195000000-N 862 GR ANCHOR TYPE AT-1 5 EA 550.00 2750.00 612.00 3060.00 600.00 3000.00
0118 3210000000-N 862 GR ANCHOR TYPE CAT-1 23 EA 650.00 14950.00 612.00 14076.00 600.00 13800.00
0119 3270000000-N SP  GR ANCHOR TYPE 350 33 EA 2200.00 72600.00 2115.00 69795.00 2100.00 69300.00
0120 3360000000-E 863 REMOVE EXISTING GUARDRAIL 500 LF 1.00 500.00 1.10 550.00 1.10 550.00
0121 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 67,690 LF 2.75 186147.50 2.50 169225.00 2.75 186147.50
0122 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 4,130 EA 24.00 99120.00 17.00 70210.00 23.50 97055.00
0123 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 1,330 EA 28.00 37240.00 31.00 41230.00 29.00 38570.00
0124 3628000000-E 876 RIP RAP, CLASS | 350 TON 75.00 26250.00 75.00 26250.00 46.00 16100.00
0125 3635000000-E 876 RIP RAP, CLASS II 2,394 TON 95.00 227430.00 55.00 131670.00 46.00 110124.00
0126 3649000000-E 876 RIP RAP, CLASS B 304 TON 65.00 19760.00 75.00 22800.00 45.50 13832.00
0127 3656000000-E 876 GEOTEXTILE FOR DRAINGE 10,756 SY 2.50 26890.00 2.50 26890.00 2.55 27427.80
0128 3659000000-N SP PREFORMED SCOUR HOLES 10 EA 1000.00 10000.00 525.00 5250.00 1500.00 15000.00
0129 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 6,035 LF 5.50 33192.50 7.90 47676.50 7.75 46771.25
0130 4096000000-N 904 SIGN ERECTION, TYPE D 12 EA 125.00 1500.00 118.00 1416.00 130.00 1560.00
0131  4102000000-N 904 SIGN ERECTION, TYPE E 263 EA 70.00 18410.00 68.00 17884.00 83.00 21829.00
0132 4108000000-N 904 SIGN ERECTION, TYPE F 56 EA 110.00 6160.00 84.00 4704.00 110.00 6160.00
0133  4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 1 EA 275.00 275.00 236.00 236.00 130.00 130.00
0134 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 3 EA 250.00 750.00 236.00 708.00 99.50 298.50
0135 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 136 EA 5.50 748.00 22.50 3060.00 1.10 149.60
0136 4158000000-N 907 DISPOSE SIGN SYST WOOD 3 EA 5.50 16.50 6.00 18.00 2.75 8.25
0137 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 4 EA 5.50 22.00 22.50 90.00 2.75 11.00
0138  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,758 SF 7.00 12306.00 16.00 28128.00 7.17 12604.86
0139  4405000000-E 1110 WORK ZONE SIGNS (PORT) 352 SF 9.00 3168.00 86.50 30448.00 25.00 8800.00
0140 4410000000-E 1110 WORK ZONE SIGNS (BARR) 298 SF 7.50 2235.00 53.00 15794.00 10.00 2980.00
0141 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 2000.00 8000.00 5100.00 20400.00 4500.00 18000.00
0142 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 9250.00 18500.00 18000.00 36000.00 17000.00 34000.00
0143  4430000000-N 1130 DRUMS 1,608 EA 44.00 70752.00 62.00 99696.00 46.00 73968.00
0144  4435000000-N 1135 CONES 250 EA 17.00 4250.00 39.00 9750.00 32.00 8000.00
0145 4445000000-E 1145 BARRICADES (TYPE Ill) 1,556 LF 22.00 34232.00 38.00 59128.00 22.50 35010.00
0146 4450000000-N 1150 FLAGGER 4,500 HR 35.00 157500.00 33.00 148500.00 34.00 153000.00
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0147 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 18 EA 4500.00 81000.00 5800.00 104400.00 4700.00 84600.00
0148 4470000000-N 1160 RESET CRASH CUSHION 11 EA 2200.00 24200.00 1410.00 15510.00 2300.00 25300.00
0149 4480000000-N 1165 TMA 2 EA 8000.00 16000.00 77100.00 154200.00 18000.00 36000.00
0150  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 4,150 LF 30.00 124500.00 32.00 132800.00 28.00 116200.00
0151 4505000000-E 1170 RESET PORT CONC BARR,ANCH 2,998 LF 8.50 25483.00 11.00 32978.00 9.05 27131.90
0152 4510000000-N SP LAW ENFORCEMENT 200 HR 55.00 11000.00 76.00 15200.00 90.00 18000.00
0153 4516000000-N 1180 SKINNY DRUM 100 EA 30.00 3000.00 50.00 5000.00 32.00 3200.00
0154 4650000000-N 1251 TEMP RAISED PVMT MRKS 510 EA 7.50 3825.00 11.65 5941.50 16.50 8415.00
0155 4685000000-E 1205 THERMO PVT MKG LINES 490 165 LF 2.25 371.25 1.95 321.75 2.20 363.00
0156 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 230 LF 4.25 977.50 4.72 1085.60 4.40 1012.00
0157 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,940 LF 2.80 5432.00 5.00 9700.00 6.60 12804.00
0158 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,025 LF 8.00 8200.00 13.00 13325.00 13.00 13325.00
0159 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 208 EA 145.00 30160.00 183.00 38064.00 180.00 37440.00
0160 4810000000-E 1205 PAINT PVMT MARKINGS 4" 611,556 LF 0.30 183466.80 0.20 122311.20 0.20 122311.20
0161 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,772 LF 0.75 2079.00 0.41 1136.52 0.40 1108.80
0162 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,288 LF 3.75 8580.00 4.72 10799.36 4.40 10067.20
0163 4840000000-N 1205 PAINT PVT MKG CHARACTER 10 EA 80.00 800.00 72.00 720.00 71.50 715.00
0164 4845000000-N 1205 PAINT PVT MKG SYMBOL 101 EA 80.00 8080.00 97.00 9797.00 71.50 7221.50
0165 4847000000-E 1205 POLYUREA LINES (4" *+*+¥) 140,228 LF 1.10 154250.80 0.85 119193.80 0.80 112182.40
(HIGHLY REFLECTIVE ELEMENTS)
0166 4847110000-E 1205 POLYUREA LINES (8" ****¥) 15,560 LF 2.20 34232.00 1.65 25674.00 1.55 24118.00
(HIGHLY REFLECTIVE ELEMENTS)
0167 4850000000-E 1205 LINE REMOVAL 4" WIDE 9,178 LF 0.85 7801.30 0.75 6883.50 1.09 10004.02
0168 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 9 EA 80.00 720.00 83.00 747.00 110.00 990.00
0169 4905000000-N 1253 SNOWPLB PVMT MRKER 2,603 EA 30.00 78090.00 32.00 83296.00 33.50 87200.50
0170 4915000000-E 1264 7' U-CHANNEL POSTS 6 EA 42.00 252.00 82.00 492.00 110.00 660.00
0171 4955000000-N 1264 OBJECT MARKERS (END OF RD) 6 EA 95.00 570.00 77.00 462.00 55.50 333.00
0172 5325800000-E 1510 8" WATER LINE 70 LF 40.00 2800.00 68.00 4760.00 66.00 4620.00
0173 5326200000-E 1510 12" WATER LINE 28,603 LF 45.00 1287135.00 60.00 1716180.00 58.50 1673275.50
0174 5329000000-E SP DI H20 PIPE FITTINGS 10,770 LB 3.90 42003.00 3.90 42003.00 3.78 40710.60
0175 5546000000-E 1515 8" VALVE 1 EA 1700.00 1700.00 1440.00 1440.00 1400.00 1400.00
0176 5558000000-E 1515 12" VALVE 65 EA 2600.00 169000.00 2440.00 158600.00 2400.00 156000.00
0177 5589100000-E 1515 1" AIR RELEASE VALVE EA 9000.00 18000.00 6100.00 12200.00 6000.00 12000.00
0178 5606000000-E 1515 2" BLOW OFF 1 EA 6800.00 6800.00 2220.00 2220.00 2200.00 2200.00
0179 5648000000-N 1515 RELOCATE WATER METER 1 EA 4400.00 4400.00 1385.00 1385.00 1400.00 1400.00
0180 5666000000-E 1515 FIRE HYDRANT 39 EA 5000.00 195000.00 5000.00 195000.00 4900.00 191100.00
0181 5672000000-N 1515 RELOCATE FIRE HYDRANT 4 EA 5000.00 20000.00 3100.00 12400.00 3000.00 12000.00
0182 5691400000-E 1520 10" SANITARY GRAVITY SEWER 330 LF 115.00 37950.00 127.00 41910.00 120.00 39600.00
0183 5775000000-E 1525 4' DIA UTILITY MANHOLE 3 EA 2650.00 7950.00 2700.00 8100.00 2600.00 7800.00
0184 5801000000-E 1530 ABANDON 8" UTILITY PIPE 70 LF 8.00 560.00 13.50 945.00 13.00 910.00
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0185 5802000000-E 1530 ABANDON 10" UTILITY PIPE 175 LF 9.00 1575.00 28.00 4900.00 27.00 4725.00
0186 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,641 LF 10.00 26410.00 14.50 38294.50 14.00 36974.00
0187 5835900000-E 1540 20" ENCASEMENT PIPE 1,920 LF 75.00 144000.00 89.00 170880.00 87.00 167040.00
0188 5836000000-E 1540 24" ENCASEMENT PIPE 190 LF 80.00 15200.00 111.00 21090.00 110.00 20900.00
0189 5872100000-E 1550 20" TRENCHLESS INSTALL (IN SOIL) 808 LF 230.00 185840.00 216.00 174528.00 210.00 169680.00
0190 5872110000-E 1550 20" TRENCHLESS INSTALL (NOT IN SOIL) 807 LF 640.00 516480.00 216.00 174312.00 210.00 169470.00
0191 5872200000-E 1550 24" TRENCHLESS INSTALL (IN SOIL) 95 LF 255.00 24225.00 294.00 27930.00 290.00 27550.00
0192 5872210000-E 1550 24" TRENCHLESS INSTALL (NOT IN SOIL) 95 LF 650.00 61750.00 294.00 27930.00 290.00 27550.00
0193 6000000000-E 1605 TEMPORARY SILT FENCE 86,000 LF 1.70 146200.00 2.75 236500.00 2.00 172000.00
0194 6006000000-E 1610 EROS CONTRL STONE CL A 4,415 TON 65.00 286975.00 27.00 119205.00 46.50 205297.50
0195 6009000000-E 1610 EROS CONTRL STONE CL B 10,470 TON 60.00 628200.00 27.00 282690.00 46.50 486855.00
0196 6012000000-E 1610 SEDIMENT CONTROL STONE 9,700 TON 45.00 436500.00 25.00 242500.00 45.00 436500.00
0197 6015000000-E 1615 TEMPORARY MULCHING 216 ACR 1200.00 259200.00 1200.00 259200.00 1000.00 216000.00
0198 6018000000-E 1620 SEED FOR TEMP SEEDING 10,800 LB 0.20 2160.00 0.11 1188.00 1.00 10800.00
0199 6021000000-E 1620 FERT FOR TEMP SEEDING 55 TON 115.00 6325.00 112.00 6160.00 460.00 25300.00
0200 6024000000-E 1622 TEMPORARY SLOPE DRAINS 5,100 LF 10.00 51000.00 16.00 81600.00 11.50 58650.00
0201 6029000000-E SP SAFETY FENCE 3,200 LF 2.00 6400.00 1.70 5440.00 2.25 7200.00
0202 6030000000-E 1630 SILT EXCAVATION 40,800 CY 7.00 285600.00 8.00 326400.00 4.00 163200.00
0203 6036000000-E 1631 MATTING FOR EROS CONTROL 154,100 SY 1.40 215740.00 1.35 208035.00 1.70 261970.00
0204 6037000000-E SP COIR FIBER MAT 960 SY 4.50 4320.00 4.50 4320.00 4.68 4492.80
0205 6038000000-E SP PERM SOIL REINF MAT 18,550 SY 3.25 60287.50 3.40 63070.00 4.88 90524.00
0206 6042000000-E 1632 1/4"HARDWARE CLOTH 22,900 LF 3.60 82440.00 3.50 80150.00 3.65 83585.00
0207 6045000000-E SP Z‘J)EMPORARY PIPE 450 LF 50.00 22500.00 45.00 20250.00 37.50 16875.00
0208 6045000000-E SP z;"J)EMPORARY PIPE 280 LF 55.00 15400.00 55.00 15400.00 41.00 11480.00
0209 6045000000-E SP :;"J)EMPORARY PIPE 1,800 LF 75.00 135000.00 88.00 158400.00 48.50 87300.00
0210 6045000000-E SP :;'J)EMPORARY PIPE 125 LF 155.00 19375.00 190.00 23750.00 130.00 16250.00
0211  6069000000-E 1638 STILLING BASINS 275 CY 70.00 19250.00 25.00 6875.00 50.00 13750.00
0212 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 550.00 2200.00 1100.00 4400.00 1100.00 4400.00
0213 6071012000-E SP COIR FIBER WATTLE 16,700 LF 8.50 141950.00 6.75 112725.00 8.00 133600.00
0214  6071020000-E SP  POLYACRYLAMIDE (PAM) 12,800 LB 6.00 76800.00 4.50 57600.00 6.50 83200.00
0215 6071030000-E 1640 COIR FIBER BAFFLE 9,900 LF 5.00 49500.00 4.50 44550.00 4.85 48015.00
0216 6071050000-E SP (1 ls/;[;\AMER 40 EA 1130.00 45200.00 850.00 34000.00 890.00 35600.00
0217 6071050000-E SP :;'I“)SKIMMER 11 EA 1215.00 13365.00 910.00 10010.00 950.00 10450.00
0218 6071050000-E SP (2 ls/;[;\AMER 1 EA 1400.00 1400.00 1100.00 1100.00 1100.00 1100.00

0219 6084000000-E 1660 SEEDING AND MULCHING 162 ACR 1700.00 275400.00 1900.00 307800.00 1600.00 259200.00



MAY 01, 2017 02:08 PM CATAWBA 2:00PM 15/ 25 005
34522.3.5 APR 18 2017 C203800

TIP NO R-3100A, R-3100B 8.045 MI
FEDAID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

BRANCH CIVIL INC VECELLIO & GROGAN INC JAMES R VANNOY & SONS

CONSTRUCTION COMPANY INC

ROANOKE, VA BECKLEY, WV JEFFERSON, NC
0220 6087000000-E 1660 MOWING 120 ACR 130.00 15600.00 140.00 16800.00 110.00 13200.00
0221 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,200 LB 2.00 4400.00 2.25 4950.00 1.94 4268.00
0222 6093000000-E 1661 FERT FOR REPAIR SEEDING 5.75 TON 715.00 4111.25 783.00 4502.25 880.00 5060.00
0223 6096000000-E 1662 SEED FOR SUPP SEEDING 3,300 LB 2.00 6600.00 2.25 7425.00 1.90 6270.00
0224 6108000000-E 1665 FERTILIZER TOPDRESSING 99 TON 625.00 61875.00 672.00 66528.00 810.00 80190.00
0225 6111000000-E SP  IMPERVIOUS DIKE 580 LF 50.00 29000.00 60.00 34800.00 54.00 31320.00
0226 6114500000-N 1667 SPECIALIZED HAND MOWING 50 MHR 100.00 5000.00 100.00 5000.00 35.50 1775.00
0227 6117000000-N SP RESPONSE FOR EROS CONTROL 225 EA 650.00 146250.00 55.00 12375.00 100.00 22500.00
0228 6120000000-E SP  CULVERT DIVERSION CHANNEL 175 CY 20.00 3500.00 13.50 2362.50 16.00 2800.00
0229 6123000000-E 1670 REFORESTATION 2 ACR 750.00 1500.00 784.00 1568.00 3300.00 6600.00
0230 6126000000-E SP STREAMBANK REFORESTATION 0.52 ACR 2800.00 1456.00 2800.00 1456.00 3852.00 2003.04
0231 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 18 EA 2000.00 36000.00 1950.00 35100.00 1600.00 28800.00

CONCRETE WASHOUT STRUCTURE

0232 7060000000-E 1705 SIGNAL CABLE 6,840 LF 2.80 19152.00 3.00 20520.00 2.75 18810.00
0233 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 62 EA 895.00 55490.00 800.00 49600.00 880.00 54560.00
0234  7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 5 EA 1120.00 5600.00 1010.00 5050.00 1100.00 5500.00
0235 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1340.00 1340.00 1370.00 1370.00 1300.00 1300.00
0236 7264000000-E 1710 MESSENGER CABLE (3/8") 3,810 LF 3.50 13335.00 4.50 17145.00 3.30 12573.00
0237 7300000000-E 1715 tJlN;{-)\VED TRENCH (#xseir) 2,355 LF 7.80 18369.00 8.40 19782.00 7.70 18133.50
0238 7301000000-E 1715 (D1IR2I§§3T DRILL (o) 160 LF 22.00 3520.00 20.00 3200.00 22.00 3520.00
0239  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 29 EA 360.00 10440.00 358.00 10382.00 360.00 10440.00
0240 7360000000-N 1720 WOOD POLE 12 EA 890.00 10680.00 1147.00 13764.00 880.00 10560.00
0241 7372000000-N 1721 GUY ASSEMBLY 24 EA 360.00 8640.00 364.00 8736.00 360.00 8640.00
0242 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3 EA 335.00 1005.00 812.00 2436.00 330.00 990.00
0243  7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 500.00 3000.00 504.00 3024.00 490.00 2940.00
0244  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,650 LF 8.00 29200.00 8.15 29747.50 7.92 28908.00
0245  7456000000-E 1726 (L1E4A2D)-IN CABLE(*rr0) 13,090 LF 2.25 29452.50 2.25 29452.50 2.20 28798.00
0246 7481000000-N SP  SITE SURVEY 3 EA 275.00 825.00 756.00 2268.00 270.00 810.00
0247 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 6 EA 783.00 4698.00 952.00 5712.00 770.00 4620.00
0248 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 12 EA 3000.00 36000.00 1230.00 14760.00 3000.00 36000.00
0249 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 3 EA 5600.00 16800.00 8510.00 25530.00 5500.00 16500.00
0250 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 24 EA 280.00 6720.00 101.00 2424.00 270.00 6480.00
0251 7576000000-N SP  METAL STRAIN SIGNAL POLE 12 EA 6400.00 76800.00 8060.00 96720.00 6300.00 75600.00
0252 7613000000-N SP  SOIL TEST 12 EA 1100.00 13200.00 985.00 11820.00 1100.00 13200.00
0253 7614100000-E SP  DRILLED PIER FOUND 72 CY 785.00 56520.00 985.00 70920.00 770.00 55440.00
0254 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 335.00 1340.00 241.00 964.00 330.00 1320.00
0255 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 1000.00 3000.00 1226.00 3678.00 990.00 2970.00

0256 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 11500.00 34500.00 14220.00 42660.00 11200.00 33600.00



MAY 01, 2017 02:08 PM CATAWBA 2:00PM 16/ 25 005
34522.3.5 APR 18 2017 C203800

TIP NO R-3100A, R-3100B 8.045 MI
FEDAID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

BRANCH CIVIL INC VECELLIO & GROGAN INC JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC
ROANOKE, VA BECKLEY, WV JEFFERSON, NC
0257  7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 20 EA 110.00 2200.00 168.00 3360.00 110.00 2200.00
0258 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 500.00 1500.00 425.00 1275.00 490.00 1470.00
CULVERT ITEMS
0259 8035000000-N 402 REMV EXIST STR itk Lump Sum 22500.00 17000.00 14200.00
(192+97.00 -L-)
0260 8035000000-N 402 REMV EXIST STR itk Lump Sum 36000.00 17000.00 19100.00
(230+73.00 -L-)
0261 8035000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 40500.00 17000.00 19100.00
(28+98.00 -L-)
0262 8126000000-N 414 CULV EXCAV @ kit Lump Sum 56000.00 44000.00 49000.00
(192+97.00 -L-)
0263 8126000000-N 414 CULV EXCAV @ kit Lump Sum 156000.00 66000.00 105000.00
(230+73.00 -L-)
0264 8126000000-N 414 CULV EXCAV @ *rwrkirrk Lump Sum 66000.00 55000.00 46600.00
(28+98.00 -L-)
0265 8126000000-N 414 CULV EXCAV @ ikt Lump Sum 110000.00 68000.00 63700.00
(43+58.00 -L-)
0266 8133000000-E 414 FND CONDIT MAT, BOX CULV 1,264 TON 45.00 56880.00 55.00 69520.00 48.50 61304.00
0267 8196000000-E 420 CLASS A CONCRETE (CULV) 1,6425 CY 550.00 903375.00 823.00 1351777.50 550.00 903375.00
0268 8245000000-E 425 REINF STEEL (CULVERT) 210,695 LB 1.25 263368.75 1.10 231764.50 1.10 231764.50
0270 8126000000-N 414 CULV EXCAV @ it Lump Sum 68000.00 99000.00 80600.00
(165+35.00-L-)
0271 8126000000-N 414 CULV EXCAV @ kit Lump Sum 70000.00 107000.00 137000.00
(168+23.00-L-)
0272 8126000000-N 414 CULV EXCAV @ it Lump Sum 60000.00 82000.00 87200.00
(47+57.00-L-)
WALL ITEMS
0269 8847000000-E SP GENERIC RET WALL ITEM (SF) 6,782 SF 75.00 508650.00 118.00 800276.00 110.00 746020.00
ANCHORED SHEET PILE RETAINING WALL
CONTRACT TOTAL TOTAL 44253181.15 TOTAL 44628816.46 TOTAL 45237219.42
ROADWAY ITEMS SUB-TOTAL 41835907.40 SUB-TOTAL 41603478.46 SUB-TOTAL 42673255.92
CULVERT ITEMS SUB-TOTAL 1908623.75 SUB-TOTAL 2225062.00 SUB-TOTAL 1817943.50

WALL ITEMS SUB-TOTAL 508650.00 SUB-TOTAL 800276.00 SUB-TOTAL 746020.00
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0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018

0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034

0035
0036
0037
0038

0000100000-N
0000400000-N
0001000000-E
0008000000-E
0015000000-N
0022000000-E
0036000000-E
0106000000-E
0134000000-E
0141000000-E
0156000000-E
0163000000-E
0177000000-E
0192000000-N
0195000000-E
0196000000-E
0199000000-E
0234000000-E

0318000000-E
0320000000-E
0335200000-E
0335300000-E
0335400000-E
0335500000-E
0335600000-E
0343000000-E
0344000000-E
0366000000-E
0372000000-E
0378000000-E
0384000000-E
0408000000-E
0414000000-E
0448000000-E

0448200000-E
0448300000-E
0448400000-E
0448500000-E

800
801
200
200
205
225
225
230
240
240
250
250
250
260
265
270
SP

SP

300
300
305
305
305
305
305
310
310
310
310
310
310
310
310
310

310
310
310
310

ROADWAY ITEMS

MOBILIZATION

CONSTRUCTION SURVEYING
CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION
UNDERCUT EXCAVATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION
REMOVAL OF EXT ASPHALT PVMT
REMOVAL OF EXT CONC PVMT
BREAKING OF EXT ASPH PVMT
PROOF ROLLING

SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

GENERIC GRADING ITEM (CY)
STREAM BENCH MATERIAL
FND CONDIT MATL MINOR STRS

FND CONDIT GEOTEXTILE
15" DRAINAGE PIPE

18" DRAINAGE PIPE

24" DRAINAGE PIPE

30" DRAINAGE PIPE

36" DRAINAGE PIPE

15" SIDE DRAIN PIPE
18" SIDE DRAIN PIPE
15" RC PIPE CULV Il

18" RC PIPE CULV Il

24" RC PIPE CULV Il

30" RC PIPE CULV Il

54" RC PIPE CULV IlI

60" RC PIPE CULV Il

**' RCP CULV CLASS IV
(607)

15" RCP CULV CLASS IV
18" RCP CULV CLASS IV
24" RCP CULV CLASS IV
30" RCP CULV CLASS IV

Lump Sum
Lump Sum
Lump Sum
3

37
209,600
17,000
215,900
9,205
4,460
21,750
340

1,750

54

2,000
6,200
29,095

10

7,735
44,450
5,344
1,020
2,448
960
424
1,348
228
924
544
168
152
632
356
172

18,484
3,576
3,908

908

ACR
EA
CcYy
CcYy
CcYy
CcYy
LF
SY
SY
SY
HR
CcYy
SY
SF
CcYy

TON
SY
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF
LF
LF
LF

11000.00
2600.00
7.00
20.00
15.00
5.00
6.00
4.25
10.00
3.00
120.00
45.00
3.75
31.50
175.00

40.00
1.40
44.00
52.00
67.00
76.00
90.00
98.00
82.00
43.00
50.00
75.00
111.00
155.00
198.00
245.00

47.00
48.00
58.00
87.00

2341000.00
300000.00
2715000.00
33000.00
96200.00
1467200.00
340000.00
3238500.00
46025.00
26760.00
92437.50
3400.00
5250.00
6480.00
90000.00
23250.00
916492.50
1750.00

309400.00
62230.00
235136.00
53040.00
164016.00
72960.00
38160.00
132104.00
18696.00
39732.00
27200.00
12600.00
16872.00
97960.00
70488.00
42140.00

868748.00
171648.00
226664.00

78996.00

9150.23
1046.47
13.13
14.93
13.65
10.23
10.56
4.28
18.01
4.85
337.42
51.17
3.22
63.35
423.79

39.99
3.04
47.07
51.55
62.72
71.15
95.22
50.53
63.87
54.32
57.89
88.38
112.03
261.99
287.54
349.55

57.92
64.12
81.90
102.17

2500000.00
475000.00
1450000.00
27450.69
38719.39
2752048.00
253810.00
2947035.00
94167.15
47097.60
93090.00
6123.40
8487.50
18220.68
102340.00
19964.00
1843168.25
4237.90

309322.65
135128.00
251542.08
52581.00
153538.56
68304.00
40373.28
68114.44
14562.36
50191.68
31492.16
14847.84
17028.56
165577.68
102364.24
60122.60

1070593.28
229293.12
320065.20

92770.36
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TIP NO R-3100A, R-3100B 8.045 MI
FEDAID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

FLATIRON CONSTRUCTORS INC J. T. RUSSELL & SONS, INC.
MORRISVILLE, NC ALBEMARLE, NC
0039 0448600000-E 310 36"RCP CULV CLASS IV 556 LF 99.00 55044.00 127.72 71012.32
0040 0448700000-E 310 42" RCP CULV CLASS IV 280 LF 145.00 40600.00 161.79 45301.20
0041 0453000000-E 310 Z'SE?PE END SECTION 57 EA 460.00 26220.00 1804.57 102860.49
0042 0453000000-E 310 Z‘E;?)IPE END SECTION 7 EA 495.00 3465.00 1970.79 13795.53
0043 0453000000-E 310 :;"4§>)|PE END SECTION 2 EA 590.00 1180.00 3007.30 6014.60
0044 0576000000-E 310 **"CS PIPE CULV *wor 172 LF 85.00 14620.00 95.98 16508.56
(36", 0.079")
0045 0582000000-E 310 15" CS PIPE CULV 0.064" 740 LF 55.00 40700.00 51.67 38235.80
0046 0588000000-E 310 18" CS PIPE CULV 0.064" 156 LF 60.00 9360.00 68.30 10654.80
0047 0594000000-E 310 24" CS PIPE CULV 0.064" 60 LF 95.00 5700.00 94.48 5668.80
0048  0600000000-E 310 30" CS PIPE CULV 0.079" 156 LF 95.00 14820.00 95.03 14824.68
0049  0636000000-E 310 **"CS ELBOW ** THICK 10 EA 485.00 4850.00 613.96 6139.60
(15", 0.064")
0050 0636000000-E 310 **"CS ELBOW ** THICK 1 EA 495.00 495.00 1016.69 1016.69
(18", 0.064")
0051 0636000000-E 310 **"CS ELBOW ** THICK 1 EA 575.00 575.00 1109.11 1109.11
(24", 0.064")
0052 0995000000-E 340 PIPE REMOVAL 12,002 LF 30.00 360060.00 15.05 180630.10
0053 1011000000-N 500 FINE GRADING Lump Sum 800000.00 765000.00
0054 1044000000-E 501 LIME TRTD SOIL (SLURRY) 88,460 SY 2.43 214957.80 275 243265.00
0055 1066000000-E 501 LIME FOR LIME TREATED SOIL 900 TON 177.00 159300.00 200.16 180144.00
0056 1099500000-E 505 SHALLOW UNDERCUT 2,000 CY 25.00 50000.00 2258 45160.00
0057 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 3,600 TON 30.00 108000.00 35.38 127368.00
0058  1110000000-E 510 STABILIZER AGGREGATE 2,000 TON 40.00 80000.00 32.93 65860.00
0059  1115000000-E SP  GEOTEXTILE FOR PVMT STABILIZ 18,667 SY 6.00 112002.00 4.59 85681.53
0060 1121000000-E 520 AGGREGATE BASE COURSE 4,140 TON 32.00 132480.00 40.96 169574.40
0061 1176000000-E 542 SOIL CEMENT BASE 88,460 SY 2.33 206111.80 2.63 232649.80
0062 1187000000-E 542 PC FOR SOIL CEMENT BASE 2,436 TON 201.00 489636.00 226.47 551680.92
0063 1209000000-E 543 ASPHALT CURING SEAL 26,550 GAL 3.20 84960.00 3.60 95580.00
0064 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 70.00 28000.00 64.33 25732.00
0065 1330000000-E 607 INCIDENTAL MILLING 7,000 SY 6.80 47600.00 11.61 81270.00
0066 1489000000-E 610 ASP CONC BASE CRS B25.0B 4,050 TON 49.00 198450.00 51.05 206752.50
0067 1491000000-E 610 ASP CONC BASE CRS B25.0C 65,100 TON 50.50 3287550.00 50.21 3268671.00
0068 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,360 TON 54.00 73440.00 56.68 77084.80
0069 1503000000-E 610 ASP CONC INTR CRS 119.0C 69,700 TON 50.00 3485000.00 52.87 3685039.00
0070 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,500 TON 52.00 234000.00 55.10 247950.00
0071 1523000000-E 610 ASP CONC SURF CRS S9.5C 56,800 TON 50.50 2868400.00 52.73 2995064.00
0072 1575000000-E 620 ASP FOR PLANT MIX 10,080 TON 440.00 4435200.00 399.31 4025044.80

0073 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 1,828 TON 65.00 118820.00 165.77 303027.56
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34522.3.5 APR 18 2017 C203800
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WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

FLATIRON CONSTRUCTORS INC J. T. RUSSELL & SONS, INC.

MORRISVILLE, NC ALBEMARLE, NC

0074 2022000000-E 815 SUBDRAIN EXCAVATION 840 CY 26.00 21840.00 28.59 24015.60
0075 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 2,500 SY 9.00 22500.00 10.29 25725.00
0076 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 420 CY 56.00 23520.00 62.91 26422.20
0077 2044000000-E 815 6" PERF SUBDRN PIPE 2,500 LF 16.00 40000.00 17.16 42900.00
0078 2070000000-N 815 SUBDRN PIPE OUTLET 5 EA 355.00 1775.00 400.33 2001.65
0079 2077000000-E 815 6" OUTLET PIPE 30 LF 41.00 1230.00 45.75 1372.50
0080 2099000000-E 816 SHOULDER DRAIN 6,470 LF 8.00 51760.00 8.92 57712.40
0081 2110000000-E 816 4" SHOULDER DRAIN PIPE 6,470 LF 1.60 10352.00 1.72 11128.40
0082 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 700 LF 11.00 7700.00 11.44 8008.00
0083 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 10 EA 310.00 3100.00 343.14 3431.40
0084 2143000000-E 818 BLOTTING SAND 40 TON 38.00 1520.00 114.38 4575.20
0085 2209000000-E 838 ENDWALLS 27 CY 1600.00 43200.00 1439.66 38870.82
0086 2220000000-E 838 REINFORCED ENDWALLS 171 CY 1800.00 30780.00 2728.82 46662.82
0087 2264000000-E 840 PIPE PLUGS 2559 CY 2500.00 6397.50 1172.75 3001.07
0088 2275000000-E SP FLOWABLE FILL 80 CY 145.00 11600.00 368.09 29447.20
0089 2286000000-N 840 MASNRY DRAINAGE STRUCT 389 EA 1750.00 680750.00 2228.58 866917.62
0090 2297000000-E 840 MASNRY DRAINAGE STRUCT 20 CY 1500.00 30000.00 2407.71 48154.20
0091 2308000000-E 840 MASNRY DRAINAGE STRUCT 98 LF 1000.00 98000.00 471.44 46201.12
0092 2354000000-N 840 FRAME W/GRATE 840.22 STD 21 EA 600.00 12600.00 557.08 11698.68
0093 2363000000-N 840 g}gngg)W/ZGRTS 840.***** STD 101 EA 650.00 65650.00 656.75 66331.75
0094 2364000000-N 840 FRAME W/2GRTS 840.16 STD 84 EA 650.00 54600.00 689.59 57925.56
0095 2365000000-N 840 FRAME W/2GRTS 840.22 STD 56 EA 650.00 36400.00 656.59 36769.04
0096 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 650.00 650.00 623.58 623.58
0097 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 12 EA 600.00 7200.00 715.98 8591.76
0098 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 64 EA 600.00 38400.00 777.43 49755.52
0099 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 71 EA 600.00 42600.00 771.23 54757.33
0100 2396000000-N 840 FRAME W/COVER STD 840.54 5 EA 600.00 3000.00 661.10 3305.50
0101 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 76 EA 1010.00 76760.00 743.45 56502.20
0102 2538000000-E 846 :;“-*;“)CONCRETE CURB & GUTTER 58,950 LF 19.00 1120050.00 21.73 1280983.50
0103 2549000000-E 846 2'-6" CONC CURB & GUTTER 28,390 LF 19.00 539410.00 18.30 519537.00
0104 2556000000-E 846 SHOULDER BERM GUTTER 4,350 LF 19.00 82650.00 22.88 99528.00
0105 2577000000-E 846 CONC EXPRESSWAY GUTTER 290 LF 21.00 6090.00 32.03 9288.70
0106 2612000000-E 848 6" CONCRETE DRIVEWAY 8,090 SY 50.00 404500.00 54.90 444141.00
0107 2619000000-E 850 4" CONCRETE PAVED DITCH 220 SY 53.00 11660.00 62.91 13840.20
0108 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 490 SY 51.00 24990.00 57.19 28023.10

0109 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 10,580 SY 48.00 507840.00 62.91 665587.80
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FEDAID NO STP-0016(52)

35

R-3100A, R-3100B

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

CATAWBA

2:00PM 20/ 25 005
APR 18 2017 C203800

8.045 MI

FLATIRON CONSTRUCTORS INC

MORRISVILLE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0110

0111

0112
0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130
0131
0132
0133

0134

0135
0136
0137
0138
0139
0140
0141
0142
0143
0144
0145
0146

2738000000-E

2759000000-N

2938000000-N
3030000000-E
3045000000-E
3105000000-N
3150000000-N
3195000000-N
3210000000-N
3270000000-N
3360000000-E
3503000000-E
3509000000-E
3515000000-E
3628000000-E
3635000000-E
3649000000-E
3656000000-E
3659000000-N
4072000000-E
4096000000-N
4102000000-N
4108000000-N
4116100000-N

4116100000-N

4155000000-N
4158000000-N
4192000000-N
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4430000000-N
4435000000-N
4445000000-E
4450000000-N

SP

SP

859
862
862
862
862
862
862
SP

863
866
866
866
876
876
876
876
SP

903
904
904
904
904

904

907

907

907

1110
1110
1110
1115
1120
1130
1135
1145
1150

GENERIC PAVING ITEM (SY)

6" REINFORCED CONCRETE DRIVEWAYS

GENERIC PAVING ITEM (EA)
EMERGENCY VEHICLE ACCESS
CONVERT DI TO JB W/MH

STL BM GUARDRAIL
SBGR SHOP CURVED

SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350
REMOVE EXISTING GUARDRAIL
WOVEN WIRE FENCE 47" FAB
4" TIMBER POSTS 7-6"LONG

5" TIMBER POSTS 8-0"LONG
RIP RAP, CLASS |

RIP RAP, CLASS Il

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
PREFORMED SCOUR HOLES
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECT, RELOC ** GRD MTD
D

(SI()BN ERECT, RELOC ** GRD MTD
E

(DI)SPOSE SIGN SYST U-CHAN
DISPOSE SIGN SYST WOOD
DISPOSE SUPPORT, U-CHAN

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

CONES

BARRICADES (TYPE Iil)
FLAGGER

640 SY 63.00 40320.00
2 EA 1550.00 3100.00

2 EA 1800.00 3600.00
9,500 LF 16.25 154375.00
225 LF 17.50 3937.50
2 EA 112.00 224.00

20 EA 46.00 920.00

5 EA 560.00 2800.00

23 EA 560.00 12880.00
33 EA 2000.00 66000.00
500 LF 1.05 525.00
67,690 LF 2.35 159071.50
4,130 EA 16.00 66080.00
1,330 EA 29.00 38570.00
350 TON 55.00 19250.00
2,394 TON 52.00 124488.00
304 TON 80.00 24320.00
10,756 SY 3.50 37646.00
10 EA 2000.00 20000.00
6,035 LF 5.25 31683.75
12 EA 117.00 1404.00
263 EA 66.00 17358.00
56 EA 107.00 5992.00

1 EA 255.00 255.00

3 EA 228.00 684.00
136 EA 5.10 693.60
3 EA 5.10 15.30

4 EA 5.10 20.40
1,758 SF 7.60 13360.80
352 SF 9.00 3168.00
298 SF 8.50 2533.00
4 EA 2050.00 8200.00

2 EA 10250.00 20500.00
1,608 EA 40.00 64320.00
250 EA 17.00 4250.00
1,556 LF 24.00 37344.00

4,500 HR 35.00 157500.00

57.19 36601.60
2287.55 4575.10
2707.06 5414.12

18.07 171665.00

19.67 4425.75

125.82 251.64
51.47 1029.40
629.08 3145.40
629.08 14468.84
2173.17 71714.61
1.14 570.00
3.37 228115.30

17.16 70870.80

36.60 48678.00

56.33 19715.50

53.44 127935.36

50.86 15461.44

2.75 29579.00
2677.62 26776.20
5.89 35546.15
131.54 1578.48
74.35 19554.05
120.10 6725.60
285.95 285.95
257.35 772.05
5.72 777.92
5.72 17.16
5.72 22.88
8.58 15083.64
10.12 3562.24
9.44 2813.12
5147.00 20588.00
17156.67 34313.34

52.15 83857.20

21.12 5280.00

26.31 40938.36

30.00 135000.00
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35

R-3100A, R-3100B

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

CATAWBA

2:00PM 21/ 25 005
APR 18 2017 C203800

8.045 MI

FLATIRON CONSTRUCTORS INC

MORRISVILLE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0147
0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164
0165

0166

0167
0168
0169
0170
0171
0172
0173
0174
0175
0176
0177
0178
0179
0180
0181
0182
0183
0184

4465000000-N
4470000000-N
4480000000-N
4490000000-E
4505000000-E
4510000000-N
4516000000-N
4650000000-N
4685000000-E
4695000000-E
4700000000-E
4710000000-E
4725000000-E
4810000000-E
4820000000-E
4835000000-E
4840000000-N
4845000000-N
4847000000-E

4847110000-E

4850000000-E
4875000000-N
4905000000-N
4915000000-E
4955000000-N
5325800000-E
5326200000-E
5329000000-E
5546000000-E
5558000000-E
5589100000-E
5606000000-E
5648000000-N
5666000000-E
5672000000-N
5691400000-E
5775000000-E
5801000000-E

1160
1160
1165
1170
1170
SP

1180
1251
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205

1205

1205
1205
1253
1264
1264
1510
1510
SP

1515
1515
1515
1515
1515
1515
1515
1520
1525
1530

TEMPORARY CRASH CUSHIONS
RESET CRASH CUSHION

TMA

PORT CONC BARRIER(ANCHRD)
RESET PORT CONC BARR,ANCH
LAW ENFORCEMENT

SKINNY DRUM

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 8"90 MILS
12"WIDE THERMO 90 MILS
24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 8"
PAINT PVT MKG LINES 24"

PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL

POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)
LINE REMOVAL 4" WIDE

REMOVAL OF SYMBL & CHARAC
SNOWPLB PVMT MRKER

7' U-CHANNEL POSTS

OBJECT MARKERS (END OF RD)
8" WATER LINE

12" WATER LINE

DI H20 PIPE FITTINGS

8" VALVE

12" VALVE

1" AIR RELEASE VALVE

2" BLOW OFF

RELOCATE WATER METER
FIRE HYDRANT

RELOCATE FIRE HYDRANT

10" SANITARY GRAVITY SEWER
4' DIA UTILITY MANHOLE
ABANDON 8" UTILITY PIPE

18 EA 4400.00 79200.00

11 EA 2100.00 23100.00

2 EA 26000.00 52000.00
4,150 LF 29.00 120350.00
2,998 LF 10.00 29980.00
200 HR 42.00 8400.00
100 EA 30.00 3000.00
510 EA 17.00 8670.00
165 LF 2.25 371.25
230 LF 4.50 1035.00
1,940 LF 6.80 13192.00
1,025 LF 13.50 13837.50
208 EA 186.00 38688.00
611,556 LF 0.21 128426.76
2,772 LF 0.40 1108.80
2,288 LF 4.50 10296.00
10 EA 73.00 730.00

101 EA 73.00 7373.00
140,228 LF 0.82 114986.96
15,560 LF 1.60 24896.00
9,178 LF 1.15 10554.70
9 EA 113.00 1017.00
2,603 EA 34.50 89803.50
6 EA 61.00 366.00

6 EA 105.00 630.00

70 LF 79.00 5530.00
28,603 LF 42.00 1201326.00
10,770 LB 3.70 39849.00
1 EA 1600.00 1600.00

65 EA 2400.00 156000.00

EA 8200.00 16400.00

1 EA 6300.00 6300.00

1 EA 4000.00 4000.00

39 EA 4600.00 179400.00

4 EA 4700.00 18800.00

330 LF 106.00 34980.00

3 EA 2400.00 7200.00

70 LF 7.40 518.00

4803.87 86469.66
2287.55 25163.05
17156.67 34313.34
30.31 125786.50
9.15 27431.70
30.84 6168.00
40.20 4020.00
17.16 8751.60
2.29 377.85
4.58 1053.40
6.86 13308.40
13.73 14073.25
188.73 39255.84
0.21 128426.76
0.40 1108.80
4.58 10479.04
74.35 743.50
74.35 7509.35
0.82 114986.96
1.60 24896.00
1.14 10462.92
114.38 1029.42
34.89 90818.67
62.91 377.46
131.54 789.24
69.77 4883.90
61.76 1766521.28
4.00 43080.00
1486.91 1486.91
2516.31 163560.15
6290.78 12581.56
2287.55 2287.55
1429.72 1429.72
5147.00 200733.00
3202.58 12810.32
131.54 43408.20
2745.07 8235.21
13.73 961.10
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35

R-3100A, R-3100B

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

CATAWBA

2.00PM 22/ 25 005
APR 18 2017 C203800

8.045 MI

FLATIRON CONSTRUCTORS INC

MORRISVILLE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0185
0186
0187
0188
0189
0190
0191
0192
0193
0194
0195
0196
0197
0198
0199
0200
0201
0202
0203
0204
0205
0206
0207

0208

0209

0210

0211
0212
0213
0214
0215
0216

0217

0218

0219

5802000000-E
5804000000-E
5835900000-E
5836000000-E
5872100000-E
5872110000-E
5872200000-E
5872210000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6045000000-E

6045000000-E

6045000000-E

6045000000-E

6069000000-E
6070000000-N
6071012000-E
6071020000-E
6071030000-E
6071050000-E

6071050000-E

6071050000-E

6084000000-E

1530
1530
1540
1540
1550
1550
1550
1550
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
SP

SP

SP

SP

1638
1639
SP
SP
1640
SP

SP

SP

1660

ABANDON 10" UTILITY PIPE
ABANDON 12" UTILITY PIPE

20" ENCASEMENT PIPE

24" ENCASEMENT PIPE

20" TRENCHLESS INSTALL (IN SOIL)
20" TRENCHLESS INSTALL (NOT IN SOIL)
24" TRENCHLESS INSTALL (IN SOIL)
24" TRENCHLESS INSTALL (NOT IN SOIL)
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A

EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING

FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

" TEMPORARY PIPE
(18")

" TEMPORARY PIPE

(24")

" TEMPORARY PIPE

(36")

" TEMPORARY PIPE

(60")

STILLING BASINS
SPECIAL STILLING BASINS
COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)
COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

" SKIMMER

(2"

" SKIMMER

(2-1/2")

SEEDING AND MULCHING

175 LF 8.30 1452.50
2,641 LF 10.00 26410.00
1,920 LF 68.00 130560.00

190 LF 73.00 13870.00

808 LF 240.00 193920.00

807 LF 655.00 528585.00

95 LF 260.00 24700.00

95 LF 665.00 63175.00
86,000 LF 1.85 159100.00
4,415 TON 46.00 203090.00
10,470 TON 45.00 471150.00
9,700 TON 40.00 388000.00
216 ACR 1125.00 243000.00
10,800 LB 0.11 1188.00
55 TON 105.00 5775.00
5,100 LF 15.00 76500.00
3,200 LF 1.55 4960.00
40,800 CY 5.00 204000.00
154,100 SY 1.30 200330.00
960 SY 4.10 3936.00
18,550 SY 3.10 57505.00
22,900 LF 3.10 70990.00

450 LF 40.00 18000.00

280 LF 38.00 10640.00
1,800 LF 55.00 99000.00

125 LF 130.00 16250.00

275 CY 30.00 8250.00

4 EA 650.00 2600.00
16,700 LF 6.20 103540.00
12,800 LB 4.20 53760.00

9,900 LF 4.20 41580.00
40 EA 800.00 32000.00
11 EA 1100.00 12100.00

1 EA 1600.00 1600.00

162 ACR 1700.00 275400.00

28.59 5003.25
14.87 39271.67
91.50 175680.00
114.38 21732.20
223.04 180216.32
223.04 179993.28
303.10 28794.50
303.10 28794.50
2.06 177160.00
53.57 236511.55
54.53 570929.10
41.53 402841.00
1258.15 271760.40
0.11 1188.00
114.38 6290.90
32.94 167994.00
1.72 5504.00
10.46 426768.00
1.37 211117.00
4.58 4396.80
3.43 63626.50
5.08 116332.00
46.93 21118.50
48.61 13610.80
72.55 130590.00
139.91 17488.75
74.81 20572.75
428.91 1715.64
6.86 114562.00
4.58 58624.00
4.58 45342.00
876.24 35049.60
1061.05 11671.55
1285.47 1285.47
1887.24 305732.88
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35

R-3100A, R-3100B

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

CATAWBA

2:00PM 23/ 25 005
APR 18 2017 C203800

8.045 MI

FLATIRON CONSTRUCTORS INC

MORRISVILLE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0220
0221
0222
0223
0224
0225
0226
0227
0228
0229
0230
0231

0232
0233
0234
0235
0236
0237

0238

0239
0240
0241
0242
0243
0244
0245

0246
0247
0248
0249
0250
0251
0252
0253
0254
0255
0256

6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6120000000-E
6123000000-E
6126000000-E
6132000000-N

7060000000-E
7120000000-E
7132000000-E
7144000000-E
7264000000-E
7300000000-E

7301000000-E

7324000000-N
7360000000-N
7372000000-N
7408000000-E
7420000000-E
7444000000-E
7456000000-E

7481000000-N
7481200000-N
7481240000-N
7481260000-N
7481280000-N
7576000000-N
7613000000-N
7614100000-E
7636000000-N
7684000000-N
7756000000-N

1660
1661
1661
1662
1665
SP
1667
SP
SP
1670
SP
SP

1705
1705
1705
1705
1710
1715

1715

1716
1720
1721
1722
1722
1725
1726

SP
SP
SP
SP
SP
SP
SP
SP
1745
1750
1751

MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL
REFORESTATION
STREAMBANK REFORESTATION

GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
VEHICLE SIGNAL HD (12", 5 SECT)
MESSENGER CABLE (3/8")

UNPAVED TRENCH (trtrtn)

127

DIRECT DRILL (#rstrin)

1,27

JUNCTION BOX (STANDARD SIZE)
WOOD POLE

GUY ASSEMBLY

1" RISER WITH WEATHERHEAD

2" RISER WITH WEATHERHEAD
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(*srie)

(14-2)

SITE SURVEY

LUMINAIRE ARM FOR VIDEO SYSTEM
CAMERA W/O INT LOOP EMUL PROCESS
EXT LOOP EMULATOR PROCESS UNIT
RELOCATE CAMERA SENSOR UNIT
METAL STRAIN SIGNAL POLE

SOIL TEST

DRILLED PIER FOUND

SIGN FOR SIGNALS

SIGNAL CABINET FOUNDATION
CONTLR WITH CBNT, 2070L BASE MTD

120 ACR 130.00 15600.00
2,200 LB 2.10 4620.00
5.75 TON 750.00 4312.50
3,300 LB 2.10 6930.00
99 TON 625.00 61875.00
580 LF 45.00 26100.00
50 MHR 92.00 4600.00
225 EA 53.00 11925.00
175 CY 30.00 5250.00
2 ACR 725.00 1450.00
0.52 ACR 2600.00 1352.00
18 EA 1200.00 21600.00
6,840 LF 2.60 17784.00
62 EA 810.00 50220.00

5 EA 1050.00 5250.00

1 EA 1220.00 1220.00
3,810 LF 3.10 11811.00
2,355 LF 7.20 16956.00
160 LF 21.00 3360.00
29 EA 330.00 9570.00
12 EA 810.00 9720.00
24 EA 330.00 7920.00

3 EA 310.00 930.00

6 EA 455.00 2730.00
3,650 LF 7.40 27010.00
13,090 LF 2.05 26834.50
3 EA 260.00 780.00

6 EA 710.00 4260.00

12 EA 2800.00 33600.00

3 EA 5100.00 15300.00

24 EA 253.00 6072.00
12 EA 5900.00 70800.00
12 EA 1050.00 12600.00
72 CY 710.00 51120.00

4 EA 305.00 1220.00

3 EA 910.00 2730.00

3 EA 10500.00 31500.00

142.97 17156.40
2.29 5038.00
800.64 4603.68
2.29 7557.00
686.27 67940.73
85.78 49752.40
102.94 5147.00
57.19 12867.75
55.33 9682.75
800.64 1601.28
2859.44 1486.91
457.51 8235.18
3.17 21682.80
937.17 58104.54
1208.75 6043.75
1315.11 1315.11
4.11 15659.10
5.83 13729.65
18.05 2888.00
254.63 7384.27
1163.58 13962.96
619.85 14876.40
219.57 658.71
418.32 2509.92
6.46 23579.00
1.68 21991.20
1033.34 3100.02
635.26 3811.56
2838.29 34059.48
6384.85 19154.55
106.21 2549.04
9320.94 111851.28
657.99 7895.88
965.19 69493.68
381.91 1527.64
1378.57 4135.71
14877.04 44631.12
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CATAWBA

2:00PM 24/ 25 005
APR 18 2017 C203800

8.045 MI

FLATIRON CONSTRUCTORS INC

MORRISVILLE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0257
0258

0259

0260

0261

0262

0263

0264

0265

0266
0267
0268
0270

0271

0272

0269

7780000000-N
7901000000-N

8035000000-N

8035000000-N

8035000000-N

8126000000-N

8126000000-N

8126000000-N

8126000000-N

8133000000-E
8196000000-E
8245000000-E
8126000000-N

8126000000-N

8126000000-N

8847000000-E

1751 DETECTOR CARD (TYPE 2070L)

1753 CABINET BASE EXTENDER

402

402

402

414

414

414

414

414
420
425
414

414

414

SP

CULVERT ITEMS

REMV EXIST STR ***#kkirrx
(192+97.00 -L-)

REMV EXIST STR ***#kkirrx
(230+73.00 -L-)

REMV EXIST STR ***#kkirrx
(28+98.00 -L-)

CULV EXCAV @ #*#xitiiionk
(192+97.00 -L-)

CULV EXCAV @ #*#xitiiionk
(230+73.00 -L-)

CULV EXCAV @ ##xitiiionk
(28+98.00 -L-)

CULV EXCAV @ ##xitiiionk
(43+58.00 -L-)

FND CONDIT MAT, BOX CULV
CLASS A CONCRETE (CULV)
REINF STEEL (CULVERT)
CULV EXCAV @ #*#xitiiionk
(165+35.00-L-)

CULV EXCAV @ #*#itiiionk
(168+23.00-L-)

CULV EXCAV @ #*#itiiionk
(47+57.00-L-)

WALL ITEMS
GENERIC RET WALL ITEM (SF)

ANCHORED SHEET PILE RETAINING WALL

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
WALL ITEMS

BIDDERS IN ORDER

BLYTHE DEVELOPMENT CO.
MAYMEAD, INC.

BLYTHE CONSTRUCTION, INC.
BRANCH CIVIL INC

20

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

1,264
1,642.5
210,695
Lump Sum

Lump Sum

Lump Sum

6,782

B WN P

EA 105.00 2100.00
EA 455.00 1365.00

9000.00

18000.00

12000.00

28500.00

82000.00

31000.00

36000.00

TON 40.00 50560.00
CcYy 800.00 1314000.00
LB 1.25 263368.75
56000.00

59500.00

38000.00

SF 76.00 515432.00

TOTAL 46846164.67

SUB-TOTAL 44332803.92
SUB-TOTAL 1997928.75
SUB-TOTAL 515432.00

CONTRACT TOTAL

41527709.79
41988339.47
42626130.00
44253181.15

132.39 2647.80
835.05 2505.15
17156.67

17156.67

17156.67

40032.23

68626.67

45751.11

51470.00

57.19 72288.16
857.83 1408985.78

1.14 240192.30
57188.89

57188.89

57188.89

160.13 1086001.66
TOTAL 50979841.37
SUB-TOTAL 47743456.78
SUB-TOTAL 2150382.93
SUB-TOTAL 1086001.66



MAY 01, 2017 02:08 PM
34522.3.5

TIP NO R-3100A, R-3100B
FEDAID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

CATAWBA

2:00 PM
APR 18 2017

8.045 MI

25/ 25

005
C203800

VECELLIO & GROGAN INC

JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC
FLATIRON CONSTRUCTORS INC

J. T. RUSSELL & SONS, INC.

44628816.46
45237219.42

46846164.67
50979841.37



MAY 01, 2017 02:08 PM
41153.3.1

TIP NO 1-5000

FED AID NO IMF-085-1(113)17

GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.
GEOMETRIC SAFETY IMPROVEMENTS TO [-85/US-321 INTERCHANGE.

GASTON

2:00 PM 1/ 23 006
APR 18 2017 C203846
0.644 MI

TRIANGLE GRADING & PAVING INC MOUNTAIN CREEK CONTRACTORS

BLYTHE DEVELOPMENT CO.

INC
BURLINGTON, NC CATAWBA, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 770000.00 818000.00 881500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 75000.00 450000.00 196173.38
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 2500000.00 650000.00 560000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 8000.00 8000.00 10602.47 10602.47
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 43,400 CY 10.00 434000.00 12.00 520800.00 20.83 904022.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 7,635 CY 6.00 45810.00 10.65 81312.75 7.15 54590.25
0007 0106000000-E 230 BORROW EXCAVATION 83,300 CY 8.00 666400.00 12.00 999600.00 11.35 945455.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 50 CY 25.00 1250.00 17.15 857.50 2.82 141.00
0009 0141000000-E 240 BERMDITCH CONSTRUCTION 700 LF 3.00 2100.00 3.09 2163.00 2.01 1407.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 10,600 SY 4.00 42400.00 6.65 70490.00 6.75 71550.00
0011 0195000000-E 265 SELECT GRANULAR MATERIAL 5,000 CY 30.00 150000.00 30.80 154000.00 34.26 171300.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 4,700 SY 3.00 14100.00 2.17 10199.00 2.26 10622.00
0013 0241000000-E SP  GENERIC GRADING ITEM (SY) 17,000 SY 4.00 68000.00 3.80 64600.00 2.19 37230.00
GEOTEXTILE FOR EMBANKMENT STABILIZATION
0014 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,020 TON 35.00 35700.00 43.38 44247.60 36.05 36771.00
0015 0320000000-E 300 FND CONDIT GEOTEXTILE 2,810 SY 3.00 8430.00 2.63 7390.30 2.47 6940.70
0016 0342000000-E 310 :;"6§)IDE DRAIN PIPE 92 LF 75.00 6900.00 94.98 8738.16 97.49 8969.08
0017 0343000000-E 310 15" SIDE DRAIN PIPE 332 LF 35.00 11620.00 46.59 15467.88 37.24 12363.68
0018 0348000000-E 310 :;"6§)IDE DRAIN PIPE ELBOW 2 EA 1250.00 2500.00 346.35 692.70 1435.19 2870.38
0019 0366000000-E 310 15"RCPIPE CULV I 356 LF 40.00 14240.00 68.42 24357.52 36.99 13168.44
0020 0372000000-E 310 18"RCPIPE CULV I 188 LF 50.00 9400.00 73.69 13853.72 42.17 7927.96
0021 0378000000-E 310 24"RCPIPECULV I 604 LF 55.00 33220.00 66.28 40033.12 54.20 32736.80
0022 0390000000-E 310 36"RCPIPE CULV I 432 LF 95.00 41040.00 87.60 37843.20 91.62 39579.84
0023 0448000000-E 310 :;‘-*ZI)?CP CULV CLASS IV 4 LF 45.00 180.00 106.61 426.44 115.39 461.56
0024 0448200000-E 310 15"RCP CULV CLASS IV 2,196 LF 45.00 98820.00 50.00 109800.00 39.70 87181.20
0025 0448300000-E 310 18"RCP CULV CLASS IV 426 LF 55.00 23430.00 52.31 22284.06 44.95 19148.70
0026 0448400000-E 310 24"RCP CULV CLASS IV 160 LF 65.00 10400.00 66.04 10566.40 59.27 9483.20
0027 0448500000-E 310 30"RCP CULV CLASS IV 32 LF 95.00 3040.00 78.33 2506.56 69.47 2223.04
0028 0582000000-E 310 15" CS PIPE CULV 0.064" 500 LF 55.00 27500.00 52.32 26160.00 42.40 21200.00
0029 0588000000-E 310 18"CS PIPE CULV 0.064" 112 LF 65.00 7280.00 56.14 6287.68 47.05 5269.60
0030 0594000000-E 310 24" CS PIPE CULV 0.064" 100 LF 75.00 7500.00 71.36 7136.00 54.40 5440.00
0031 0636000000-E 310 :;_5C% %léi())w Fee THICK 18 EA 500.00 9000.00 357.59 6436.62 300.38 5406.84
0032 0636000000-E 310 ’(‘;‘-8(:% %léi())w Fee THICK 4 EA 500.00 2000.00 382.15 1528.60 346.55 1386.20
0033 0636000000-E 310 ’(‘;4(:% %léi())w Fee THICK 4 EA 600.00 2400.00 514.91 2059.64 437.09 1748.36
0034 0995000000-E 340 PIPE REMOVAL 960 LF 5.00 4800.00 17.86 17145.60 28.37 27235.20
0035 1011000000-N 500 FINE GRADING Lump Sum 200000.00 450000.00 600000.00



MAY 01, 2017 02:08 PM

41153.3.1

TIP NO

1-5000

FED AID NO IMF-085-1(113)17
GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

GEOMETRIC SAFETY IMPROVEMENTS TO [-85/US-321 INTERCHANGE.

GASTON

2:00 PM 2/ 23 006
APR 18 2017 C203846
0.644 MI

TRIANGLE GRADING & PAVING INC MOUNTAIN CREEK CONTRACTORS

BLYTHE DEVELOPMENT CO.

INC
BURLINGTON, NC CATAWBA, NC CHARLOTTE, NC
0036 1099500000-E 505 SHALLOW UNDERCUT 1,500 CY 12.00 18000.00 10.14 15210.00 6.43 9645.00
0037 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 8,510 TON 20.00 170200.00 34.74 295637.40 22.71 193262.10
0038 1110000000-E 510 STABILIZER AGGREGATE 500 TON 20.00 10000.00 43.29 21645.00 23.08 11540.00
0039 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 6,802 SY 4.00 27208.00 3.34 22718.68 4.78 32513.56
0040 1121000000-E 520 AGGREGATE BASE COURSE 1,459 TON 40.00 58360.00 49.83 72701.97 26.88 39217.92
0041 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 65.00 32500.00 34.42 17210.00 37.01 18505.00
0042 1275000000-E 600 PRIME COAT 120.75 GAL 5.00 603.75 10.00 1207.50 15.09 1822.12
0043 1297000000-E 607 ??ll_”?l_lyzé)sp PVMT ***" DTH 27,370 SY 3.50 95795.00 1.75 47897.50 3.52 96342.40
0044 1297000000-E 607 ?g,HSL ASP PVMT ****" DTH 1,950 SY 5.00 9750.00 4.04 7878.00 6.49 12655.50
0045 1330000000-E 607 INCIDENTAL MILLING 300 SY 15.00 4500.00 12.48 3744.00 8.05 2415.00
0046 1489000000-E 610 ASP CONC BASE CRS B25.0B 2,500 TON 55.00 137500.00 55.00 137500.00 15.09 37725.00
0047 1491000000-E 610 ASP CONC BASE CRS B25.0C 10,165 TON 55.00 559075.00 55.00 559075.00 75.44 766847.60
0048 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,430 TON 55.00 78650.00 55.00 78650.00 68.40 97812.00
0049 1503000000-E 610 ASP CONC INTR CRS 119.0C 4,090 TON 55.00 224950.00 55.00 224950.00 75.44 308549.60
0050 1508000000-E 610 ASP CONC INTR CRS 119.0D 560 TON 55.00 30800.00 55.00 30800.00 70.41 39429.60
0051 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,710 TON 55.00 94050.00 50.00 85500.00 68.40 116964.00
0052 1523000000-E 610 ASP CONC SURF CRS S9.5C 7,100 TON 55.00 390500.00 50.00 355000.00 68.40 485640.00
0053 1524200000-E 610 ASP CONC SURF CRS S9.5D 2,310 TON 55.00 127050.00 55.00 127050.00 75.44 174266.40
0054 1525000000-E 610 ASP CONC SURF CRS SF9.5A 290 TON 55.00 15950.00 55.00 15950.00 80.47 23336.30
0055 1575000000-E 620 ASP FOR PLANT MIX 1,390 TON 455.00 632450.00 455.00 632450.00 427.52 594252.80
0056 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 135 TON 700.00 94500.00 700.00 94500.00 553.26 74690.10
0057 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 50 TON 200.00 10000.00 650.00 32500.00 201.19 10059.50
0058 1840000000-E 665 MILLED RUMBLE STRIPS 7,660 LF 1.25 9575.00 1.24 9498.40 0.84 6434.40
0059 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 15.00 3360.00 22.36 5008.64 33.77 7564.48
0060 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 3.00 3000.00 2.65 2650.00 10.13 10130.00
0061 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 60.00 10080.00 59.61 10014.48 61.91 10400.88
0062 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 6.00 6000.00 9.73 9730.00 16.88 16880.00
0063 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 300.00 600.00 408.47 816.94 393.98 787.96
0064 2077000000-E 815 6" OUTLET PIPE 12 LF 30.00 360.00 28.18 338.16 45.03 540.36
0065 2190000000-N 828 TEMP STL PLT COVER FOR MDS 8 EA 1000.00 8000.00 870.56 6964.48 4225.43 33803.44
0066 2253000000-E 840 PIPE COLLARS 2.538 CY 1500.00 3807.00 1163.22 2952.25 626.31 1589.57
0067 2275000000-E SP FLOWABLE FILL 3 CY 500.00 1500.00 531.23 1593.69 272.00 816.00
0068 2286000000-N 840 MASNRY DRAINAGE STRUCT 84 EA 1600.00 134400.00 2076.36 174414.24 1571.66 132019.44
0069 2308000000-E 840 MASNRY DRAINAGE STRUCT 91 LF 300.00 27300.00 598.61 54473.51 235.81 21458.71
0070 2364000000-N 840 FRAME W/2GRTS 840.16 STD 14 EA 550.00 7700.00 438.67 6141.38 527.97 7391.58
0071 2364200000-N 840 FRAME W/2GRTS 840.20 STD 24 EA 650.00 15600.00 336.33 8071.92 668.01 16032.24
0072 2365000000-N 840 FRAME W/2GRTS 840.22 STD 7 EA 600.00 4200.00 450.26 3151.82 668.01 4676.07
0073 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 600.00 1200.00 459.49 918.98 528.69 1057.38



MAY 01, 2017 02:08 PM GASTON 2:00 PM 3/ 23 006
41153.3.1 APR 18 2017 C203846

TIP NO 1-5000 0.644 MI
FED AID NO IMF-085-1(113)17

GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

GEOMETRIC SAFETY IMPROVEMENTS TO [-85/US-321 INTERCHANGE.

TRIANGLE GRADING & PAVING INC MOUNTAIN CREEK CONTRACTORS BLYTHE DEVELOPMENT CO.
INC
BURLINGTON, NC CATAWBA, NC CHARLOTTE, NC
0074 2374000000-N 840 FRAME-GRT-HD 840.03 ** 4 EA 650.00 2600.00 488.71 1954.84 571.43 2285.72
(E)
0075 2374000000-N 840 FRAME-GRT-HD 840.03 ** 8 EA 650.00 5200.00 509.87 4078.96 601.61 4812.88
()
0076 2374000000-N 840 FRAME-GRT-HD 840.03 ** 13 EA 650.00 8450.00 509.87 6628.31 601.61 7820.93
(G)
0077 2396000000-N 840 FRAME W/COVER STD 840.54 11 EA 550.00 6050.00 328.62 3614.82 420.52 4625.72
0078 2407000000-N 840 STLFRAMW/2GTR, STD 840.37 12 EA 1500.00 18000.00 1330.05 15960.60 849.10 10189.20
0079 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 8 EA 600.00 4800.00 546.25 4370.00 718.51 5748.08
0080 2549000000-E 846 2'-6" CONC CURB & GUTTER 6,750 LF 15.50 104625.00 22.30 150525.00 23.28 157140.00
0081 2556000000-E 846 SHOULDER BERM GUTTER 1,380 LF 17.00 23460.00 19.75 27255.00 20.44 28207.20
0082 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 1650.00 1650.00 3000.00 3000.00 1098.56 1098.56
0083 2577000000-E 846 CONC EXPRESSWAY GUTTER 1,190 LF 18.50 22015.00 33.00 39270.00 28.31 33688.90
0084 2605000000-N 848 CONCRETE CURB RAMP 1 EA 1450.00 1450.00 1620.00 1620.00 1307.93 1307.93
0085 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 3,600 SY 47.50 171000.00 43.00 154800.00 62.09 223524.00
0086 2703000000-E 854 CONC BARRIER TYPE ***** 480 LF 100.00 48000.00 175.00 84000.00 133.45 64056.00
(M
0087 2717000000-E 854 VAR HT CONC BARRIER ****x* 187 LF 200.00 37400.00 250.00 46750.00 232.90 43552.30
(T
0088 2717000000-E 854 VAR HT CONC BARRIER *****x* 128 LF 250.00 32000.00 400.00 51200.00 523.82 67048.96
(T2)
0089 2724000000-E 857 PC REINF BARRIER SNGL FC 45 LF 100.00 4500.00 150.00 6750.00 168.85 7598.25
0090 2800000000-N 858 ADJ CATCH BASINS 4 EA 750.00 3000.00 1188.00 4752.00 848.71 3394.84
0091 2815000000-N 858 ADJDROP INLETS 1 EA 750.00 750.00 1188.01 1188.01 848.71 848.71
0092 2845000000-N 858 ADJ METER OR VALVE BOXES 4 EA 500.00 2000.00 958.55 3834.20 614.30 2457.20
0093 2860000000-N 859 CONVERT CBTO JB 1 EA 2500.00 2500.00 1489.20 1489.20 2856.87 2856.87
0094 2875000000-N 859 CONVERT CBTO DI 3 EA 2500.00 7500.00 1489.20 4467.60 3074.16 9222.48
0095 2893000000-N 859 CONVERT CB TO JB W/MH 3 EA 2500.00 7500.00 2855.63 8566.89 2856.85 8570.55
0096 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 16400.00 32800.00 16400.00 32800.00 19698.95 39397.90
0097 3030000000-E 862 STL BM GUARDRAIL 9,300 LF 15.80 146940.00 15.80 146940.00 16.88 156984.00
0098 3045000000-E 862 SBGR SHOP CURVED 1875 LF 17.00 3187.50 17.20 3225.00 19.14 3588.75
0099 3105000000-N 862 SBGR TERM SECT 2 EA 125.00 250.00 125.00 250.00 95.68 191.36
0100 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 45.00 450.00 45.00 450.00 45.03 450.30
0101 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 550.00 550.00 550.00 550.00 534.68 534.68
0102 3210000000-N 862 GR ANCHOR TYPE CAT-1 3 EA 550.00 1650.00 550.00 1650.00 534.68 1604.04
0103 3270000000-N SP GR ANCHOR TYPE 350 8 EA 1900.00 15200.00 1900.00 15200.00 2082.46 16659.68
0104 3317000000-N 862 GR ANCHOR TYPE B-77 3 EA 1520.00 4560.00 1520.00 4560.00 1350.79 4052.37
0105 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,2125 LF 1.00 1212.50 1.00 1212.50 1.13 1370.13
0106 3533000000-E 866 CHN LK FENCE **" FABRIC 2,510 LF 7.25 18197.50 7.25 18197.50 8.16 20481.60
(607)
0107 3533000000-E 866 CHN LK FENCE **" FABRIC 3,180 LF 9.50 30210.00 9.50 30210.00 10.69 33994.20

(72")



MAY 01, 2017 02:08 PM GASTON 2:00 PM 4/ 23 006
41153.3.1 APR 18 2017 C203846

TIP NO 1-5000 0.644 MI
FED AID NO IMF-085-1(113)17

GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

GEOMETRIC SAFETY IMPROVEMENTS TO [-85/US-321 INTERCHANGE.

TRIANGLE GRADING & PAVING INC MOUNTAIN CREEK CONTRACTORS BLYTHE DEVELOPMENT CO.
INC
BURLINGTON, NC CATAWBA, NC CHARLOTTE, NC

0108 3539000000-E 866 MET LINE PST **" CL FEN 208 EA 58.00 12064.00 58.00 12064.00 65.29 13580.32
(60)

0109 3539000000-E 866 MET LINE PST **" CL FEN 262 EA 68.00 17816.00 68.00 17816.00 76.54 20053.48
(72)

0110 3545000000-E 866 MET TERM PST **" CL FEN 32 EA 125.00 4000.00 128.00 4096.00 140.71 4502.72
(60)

0111 3545000000-E 866 MET TERM PST **" CL FEN 12 EA 170.00 2040.00 170.00 2040.00 191.36 2296.32
(72)

0112 3628000000-E 876 RIP RAP, CLASS | 250 TON 50.00 12500.00 47.88 11970.00 59.87 14967.50

0113 3635000000-E 876 RIP RAP, CLASSII 850 TON 55.00 46750.00 52.90 44965.00 63.16 53686.00

0114 3642000000-E 876 RIP RAP, CLASS A 250 TON 50.00 12500.00 44.38 11095.00 50.89 12722.50

0115 3649000000-E 876 RIP RAP, CLASS B 500 TON 50.00 25000.00 44.38 22190.00 40.02 20010.00

0116 3656000000-E 876 GEOTEXTILE FOR DRAINGE 5,435 SY 3.00 16305.00 2.94 15978.90 2.26 12283.10

0117 3659000000-N SP PREFORMED SCOUR HOLES 3 EA 1500.00 4500.00 1681.56 5044.68 1688.48 5065.44

0118 4048000000-E 902 REINF CONC FOUNDTN 2 CY 10.00 20.00 10.00 20.00 1125.66 2251.32

0119 4054000000-E 902 PLN CONC FOUNDTN 1 CY 10.00 10.00 10.00 10.00 1069.37 1069.37

0120 4057000000-E SP OVERHEAD FOOTING 66 CY 1000.00 66000.00 1000.00 66000.00 1.13 74.58

0121 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 1,326 LB 7.00 9282.00 7.00 9282.00 5.35 7094.10

0122 4066000000-E 903 SUPPORTS, SIMPLE STL BM 1,547 LB 6.00 9282.00 6.00 9282.00 4.50 6961.50

0123 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,500 LF 7.00 10500.00 7.00 10500.00 10.13 15195.00

0124 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 33500.00 33500.00 68777.47
(16+50 -Y1-)

0125 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 22000.00 22000.00 37371.72
(27+40 -Y1-)

0126 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 54000.00 54000.00 69565.43
(32+62 -Y1-)

0127 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 31000.00 31000.00 63036.64
(49+42 -L-)

0128 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 29500.00 29500.00 52455.48
(7+30 -Y1-)

0129 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 100.00 300.00 100.00 300.00 56.28 168.84

0130 4102000000-N 904 SIGN ERECTION, TYPE E 66 EA 7.00 462.00 75.00 4950.00 56.28 3714.48

0131 4108000000-N 904 SIGN ERECTION, TYPE F 13 EA 85.00 1105.00 85.00 1105.00 247.64 3219.32

0132  4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 6 EA 800.00 4800.00 800.00 4800.00 3376.96 20261.76
(A

0133  4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 6 EA 800.00 4800.00 800.00 4800.00 731.68 4390.08
(A/B)

0134 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 400.00 800.00 400.00 800.00 1350.79 2701.58
(A

0135 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 150.00 300.00 150.00 300.00 225.13 450.26
(D)

0136 4138000000-N 907 DISPOSE SUPPORT, STL BM 2 EA 500.00 1000.00 500.00 1000.00 112.57 225.14

0137 4152000000-N 907 DISPOSE SIGN SYST STL BM 3 EA 500.00 1500.00 500.00 1500.00 393.98 1181.94

0138 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 45 EA 1.00 45.00 1.00 45.00 5.63 253.35

0139 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 903.00 1806.00 903.00 1806.00 5.63 11.26



MAY 01, 2017 02:08 PM GASTON 2:00 PM 5/ 23 006
41153.3.1 APR 18 2017 C203846

TIP NO 1-5000 0.644 MI
FED AID NO IMF-085-1(113)17

GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

GEOMETRIC SAFETY IMPROVEMENTS TO [-85/US-321 INTERCHANGE.

TRIANGLE GRADING & PAVING INC MOUNTAIN CREEK CONTRACTORS BLYTHE DEVELOPMENT CO.
INC
BURLINGTON, NC CATAWBA, NC CHARLOTTE, NC
0140 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 6 EA 50.00 300.00 50.00 300.00 900.52 5403.12
0141 4251000000-N 907 DISPOSE LIGHT SYSTEM 3 EA 350.00 1050.00 350.00 1050.00 1350.79 4052.37
0142 4263000000-N 907 DISPOSE WALKWAY 3 EA 350.00 1050.00 350.00 1050.00 900.52 2701.56
0143  4273000000-N 907 GENERIC SIGNING ITEM (EA) 907 1 EA 500.00 500.00 500.00 500.00 1688.48 1688.48
DISPOSAL OF SIGN SYSTEMON  SPAN WIRE
0144 4360000000-N SP  GENERIC SIGNING ITEM (EA) 12 EA 50.00 600.00 50.00 600.00 1013.09 12157.08
CUTTING OF SIGN HANGERS, OVER-HEAD
0145  4400000000-E 1110 WORK ZONE SIGNS (STAT) 769 SF 6.50 4998.50 6.50 4998.50 14.07 10819.83
0146  4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,021 SF 8.50 8678.50 8.50 8678.50 9.96 10169.16
0147 4410000000-E 1110 WORK ZONE SIGNS (BARR) 100 SF 7.00 700.00 7.00 700.00 14.58 1458.00
0148 4415000000-N 1115 FLASHING ARROW BOARD 6 EA 4500.00 27000.00 1900.00 11400.00 2926.70 17560.20
0149 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 8600.00 34400.00 8600.00 34400.00 12719.89 50879.56
0150 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 6 DAY 45.00 270.00 45.00 270.00 61.91 371.46
0151 4430000000-N 1130 DRUMS 293 EA 75.00 21975.00 41.50 12159.50 48.40 14181.20
0152 4435000000-N 1135 CONES 181 EA 25.00 4525.00 17.00 3077.00 18.01 3259.81
0153  4445000000-E 1145 BARRICADES (TYPE Ill) 264 LF 20.00 5280.00 20.00 5280.00 29.27 7727.28
0154 4455000000-N 1150 FLAGGER 90 DAY 200.00 18000.00 218.28 19645.20 33.77 3039.30
0155 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 4200.00 8400.00 4200.00 8400.00 5628.27 11256.54
0156 4480000000-N 1165 TMA 4 EA 12500.00 50000.00 33600.00 134400.00 19698.95 78795.80
0157 4485000000-E 1170 PORT CONC BARRIER 2,810 LF 18.00 50580.00 18.00 50580.00 18.91 53137.10
0158 4510000000-N SP LAW ENFORCEMENT 240 HR 45.00 10800.00 50.00 12000.00 47.28 11347.20
0159 4516000000-N 1180 SKINNY DRUM 181 EA 75.00 13575.00 28.00 5068.00 32.64 5907.84
0160 4650000000-N 1251 TEMP RAISED PVMT MRKS 239 EA 7.00 1673.00 7.00 1673.00 7.88 1883.32
0161 4700000000-E 1205 12"WIDE THERMO 90 MILS 500 LF 3.00 1500.00 3.00 1500.00 3.38 1690.00
0162 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,300 LF 7.00 9100.00 7.00 9100.00 7.88 10244.00
0163 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 22 EA 150.00 3300.00 150.00 3300.00 168.85 3714.70
0164 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 137 EA 150.00 20550.00 150.00 20550.00 168.85 23132.45
0165 4810000000-E 1205 PAINT PVMT MARKINGS 4" 45521 LF 0.26 11835.46 0.26 11835.46 0.29 13201.09
0166 4815000000-E 1205 PAINT PVMT MARKINGS 6" 19,989 LF 0.29 5796.81 0.29 5796.81 0.33 6596.37
0167 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,209 LF 1.00 1209.00 1.00 1209.00 1.13 1366.17
0168 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,490 LF 1.00 1490.00 1.00 1490.00 1.13 1683.70
0169 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,360 LF 3.00 4080.00 3.00 4080.00 3.38 4596.80
0170 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 65.00 520.00 65.00 520.00 73.17 585.36
0171 4845000000-N 1205 PAINT PVT MKG SYMBOL 198 EA 65.00 12870.00 65.00 12870.00 73.17 14487.66
0172 4847000000-E 1205 POLYUREA LINES (4" #¥x%) 30,925 LF 0.75 23193.75 0.75 23193.75 0.84 25977.00
(HIGHLY REFLECTIVE ELEMENTS)
0173 4847100000-E 1205 POLYUREA LINES (6" **++*) 13,650 LF 1.00 13650.00 1.00 13650.00 1.13 15424.50
(HIGHLY REFLECTIVE ELEMENTS)
0174 4847110000-E 1205 POLYUREA LINES (8" **+*+) 1,700 LF 1.60 2720.00 1.60 2720.00 1.80 3060.00
(HIGHLY REFLECTIVE ELEMENTS)
0175 4847120000-E 1205 POLYUREA LINES (12" ##t*) 1,500 LF 2.00 3000.00 2.00 3000.00 2.25 3375.00

(HIGHLY REFLECTIVE ELEMENTS)
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0176 4850000000-E 1205 LINE REMOVAL 4" WIDE 23,738 LF 0.80 18990.40 0.80 18990.40 0.90 21364.20

0177 4855000000-E 1205 LINE REMOVAL 6" WIDE 19,671 LF 0.85 16720.35 0.85 16720.35 0.96 18884.16

0178 4860000000-E 1205 LINE REMOVAL 8" WIDE 290 LF 2.00 580.00 2.00 580.00 2.25 652.50

0179 4870000000-E 1205 LINE REMOVAL 24" WIDE 306 LF 4.00 1224.00 4.00 1224.00 4.50 1377.00

0180 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 55 EA 75.00 4125.00 75.00 4125.00 84.42 4643.10

0181 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 2 EA 3500.00 7000.00 3500.00 7000.00 3939.79 7879.58
IN LANE ROUTE SHIELDS

0182 4905000000-N 1253 SNOWPLB PVMT MRKER 950 EA 28.00 26600.00 28.00 26600.00 31.52 29944.00

0183 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 75.00 225.00 100.00 300.00 750.44 2251.32

0184 5005000000-E 1401 80' HIGH MOUNT STANDARD 1 EA 15350.00 15350.00 15350.00 15350.00 17560.21 17560.21

0185 5010000000-E 1401 100" HIGH MOUNT STANDARD 2 EA 17225.00 34450.00 17225.00 34450.00 18123.03 36246.06

0186 5015000000-E 1401 120' HIGH MOUNT STANDARD 3 EA 21000.00 63000.00 21000.00 63000.00 24764.39 74293.17

0187 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 5185.00 5185.00 5185.00 5185.00 5178.00 5178.00

0188 5025000000-E SP HIGH MOUNT FOUNDATIONS 42 CY 735.00 30870.00 735.00 30870.00 1125.65 47277.30

0189 5070000000-N 1405 STD FOUNDAT *¥kickiok 4 EA 85.00 340.00 585.00 2340.00 1125.66 4502.64
(R1)

0190 5070000000-N 1405 STD FOUNDAT *¥rkickokiok 2 EA 660.00 1320.00 660.00 1320.00 1238.22 2476.44
(R2)

0191 5120000000-N 1407 SERVICE POLE ¥tk 1 EA 1465.00 1465.00 1465.00 1465.00 28.14 28.14
(30' CLASS 4)

0192 5125000000-E 1407 SERVICE LATERAL ¥k 25 LF 30.00 750.00 30.00 750.00 0.56 14.00
(3 #1/0 USE)

0193 5145000000-N 1408 LITE CNTRL RW ¥tk 1 EA 12150.00 12150.00 12150.00 12150.00 12945.03 12945.03
(240/480 V)

0194 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 280 LF 6.50 1820.00 6.50 1820.00 1351 3782.80
(2"

0195 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 190 LF 7.75 1472.50 7.75 1472.50 16.88 3207.20
(3

0196 5160000000-E 1409 ELECT DUCT JA, SIZE **** 560 LF 13.75 7700.00 13.75 7700.00 22.51 12605.60
(2"

0197 5160000000-E 1409 ELECT DUCT JA, SIZE **** 255 LF 16.25 4143.75 16.25 4143.75 28.14 7175.70
(3

0198 5160000000-E 1409 ELECT DUCT JA, SIZE **** 230 LF 19.75 4542.50 19.75 4542.50 33.77 7767.10
(4"

0199 5180000000-E 1410 **-#4 W/G FEEDER CIRCUIT 700 LF 4.25 2975.00 4.25 2975.00 4.50 3150.00
(2

0200 5205000000-E 1410 **-#8 W/G FEEDR N **+**" 3,380 LF 7.15 24167.00 7.15 24167.00 10.69 36132.20
(2, 1-1/2")

0201 5215000000-E 1410 **-#4 W/G FEEDER N ***+*" 4,990 LF 9.05 45159.50 9.05 45159.50 11.82 58981.80
(2, 1-1/2")

0202 5260000000-N SP GENERIC LIGHTING ITEM (LS) Lump Sum 8095.00 8095.00 22513.08
UNDERPASS CIRCUITRY (AT I-85/US-321 INTERCHANGE)

0203 5270000000-N SP GENERIC LIGHTING ITEM (EA) 12 EA 1950.00 23400.00 1950.00 23400.00 2166.89 26002.68
100' HIGH MOUNT LUMINAIRE - LED

0204 5270000000-N SP GENERIC LIGHTING ITEM (EA) 24 EA 1950.00 46800.00 1950.00 46800.00 2166.88 52005.12

120" HIGH MOUNT LUMINAIRE - LED
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BURLINGTON, NC CATAWBA, NC CHARLOTTE, NC
0205 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 8 EA 1450.00 11600.00 1450.00 11600.00 1688.48 13507.84
80" HIGH MOUNT LUMINAIRE - LED
0206 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 11 EA 300.00 3300.00 300.00 3300.00 506.54 5571.94
ELECTRICAL JUNCTION BOXES PC18
0207 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 3 EA 575.00 1725.00 575.00 1725.00 1238.22 3714.66
ELECTRICAL JUNCTION BOXES PC36
0208 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 6 EA 2650.00 15900.00 2650.00 15900.00 2701.57 16209.42
LIGHT STANDARD, MTLT 45' SA, 15' ARM
0209 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 6 EA 570.00 3420.00 570.00 3420.00 731.68 4390.08
ROADWAY LIGHT STANDARD LUMINAIRE - 285W LED
0210 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 12 EA 965.00 11580.00 965.00 11580.00 675.39 8104.68
UNDERPASS LUMINARIES (W M)
0211 5319000000-E 1505 CL B CONC FOR ENCAS LINE 5 CY 600.00 3000.00 500.00 2500.00 562.83 2814.15
0212 5325800000-E 1510 8" WATER LINE 332 LF 80.00 26560.00 250.00 83000.00 202.69 67293.08
0213 5326200000-E 1510 12" WATER LINE 98 LF 125.00 12250.00 450.00 44100.00 593.99 58211.02
0214 5327400000-E 1510 24" WATER LINE 824 LF 260.00 214240.00 400.00 329600.00 225.17 185540.08
0215 5329000000-E SP DI H20 PIPE FITTINGS 3,735 LB 7.50 28012.50 5.00 18675.00 7.16 26742.60
0216 5546000000-E 1515 8" VALVE 2 EA 1750.00 3500.00 2000.00 4000.00 1988.49 3976.98
0217 5559400000-E 1515 24" VALVE 1 EA 15000.00 15000.00 13000.00 13000.00 19983.90 19983.90
0218 5648000000-N 1515 RELOCATE WATER METER 3 EA 2000.00 6000.00 5000.00 15000.00 2457.22 7371.66
0219 5649000000-N 1515 RECONNECT WATER METER 1 EA 4000.00 4000.00 1500.00 1500.00 1832.25 1832.25
0220 5672000000-N 1515 RELOCATE FIRE HYDRANT 3 EA 5000.00 15000.00 10000.00 30000.00 3643.14 10929.42
0221 5691300000-E 1520 8" SANITARY GRAVITY SEWER 295 LF 75.00 22125.00 240.00 70800.00 183.78 54215.10
0222 5691900000-E 1520 24" SANITARY GRAVITY SEWER 1,264 LF 250.00 316000.00 370.00 467680.00 227.58 287661.12
0223 5709600000-E 1520 12" FORCE MAIN SEWER 701 LF 75.00 52575.00 220.00 154220.00 200.84 140788.84
0224 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 1 EA 1000.00 1000.00 1000.00 1000.00 1047.53 1047.53
0225 5769000000-E SP DI SEWER PIPE FITTINGS 2,280 LB 7.50 17100.00 5.00 11400.00 14.55 33174.00
0226 5775000000-E 1525 4' DIA UTILITY MANHOLE 11 EA 3500.00 38500.00 3500.00 38500.00 5092.93 56022.23
0227 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 67 LF 300.00 20100.00 250.00 16750.00 493.30 33051.10
0228 5801000000-E 1530 ABANDON 8" UTILITY PIPE 686 LF 10.00 6860.00 15.00 10290.00 12.79 8773.94
0229 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,015 LF 15.00 15225.00 20.00 20300.00 15.24 15468.60
0230 5811000000-E 1530 ABANDON 18" UTILITY PIPE 415 LF 20.00 8300.00 35.00 14525.00 17.18 7129.70
0231 5813000000-E 1530 ABANDON 24" UTILITY PIPE 1,513 LF 30.00 45390.00 55.00 83215.00 32.12 48597.56
0232 5815000000-N 1530 REMOVE WATER METER 3 EA 1000.00 3000.00 5000.00 15000.00 833.30 2499.90
0233 5816000000-N 1530 ABANDON UTILITY MANHOLE 7 EA 2000.00 14000.00 1500.00 10500.00 1629.24 11404.68
0234 5836400000-E 1540 36" ENCASEMENT PIPE 708 LF 250.00 177000.00 450.00 318600.00 291.03 206049.24
0235 5872400000-E 1550 36" TRENCHLESS INSTALL (IN SOIL) 348 LF 300.00 104400.00 487.00 169476.00 281.41 97930.68
0236 5872410000-E 1550 36" TRENCHLESS INSTALL (NOT IN SOIL) 116 LF 750.00 87000.00 1248.00 144768.00 1148.17 133187.72
0237 5882000000-N SP  GENERIC UTILITY ITEM (EA) 5 EA 1500.00 7500.00 1500.00 7500.00 1629.23 8146.15
SEAL SANITARY SEWER MANHOLE
0238 5888000000-E SP  GENERIC UTILITY ITEM (LF) 315 LF 10.00 3150.00 8.00 2520.00 2.46 774.90

POLYETHYLENE ENCASEMENT (POLY WRAP)
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BURLINGTON, NC CATAWBA, NC CHARLOTTE, NC
0239 5889000000-E 1510 GENERIC UTILITY ITEM (LF) 1510 100 LF 10.00 1000.00 8.00 800.00 8.69 869.00
POLYETHYLENE ENCASEMENT (WATER LINE)
0240 6000000000-E 1605 TEMPORARY SILT FENCE 16,500 LF 1.58 26070.00 1.75 28875.00 1.97 32505.00
0241 6006000000-E 1610 EROS CONTRL STONE CL A 765 TON 45.00 34425.00 44.38 33950.70 43.36 33170.40
0242 6009000000-E 1610 EROS CONTRL STONE CL B 2,595 TON 45.00 116775.00 44.38 115166.10 49.68 128919.60
0243 6012000000-E 1610 SEDIMENT CONTROL STONE 1,725 TON 45.00 77625.00 42.06 72553.50 42.03 72501.75
0244 6015000000-E 1615 TEMPORARY MULCHING 39 ACR 1797.00 70083.00 500.00 19500.00 562.83 21950.37
0245 6018000000-E 1620 SEED FOR TEMP SEEDING 2,300 LB 2.80 6440.00 2.50 5750.00 2.81 6463.00
0246 6021000000-E 1620 FERT FOR TEMP SEEDING 13 TON 513.00 6669.00 900.00 11700.00 1013.09 13170.17
0247 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,225 LF 15.00 33375.00 13.21 29392.25 17.93 39894.25
0248 6029000000-E SP SAFETY FENCE 1,600 LF 1.30 2080.00 1.25 2000.00 1.41 2256.00
0249 6030000000-E 1630 SILT EXCAVATION 4,040 CY 12.00 48480.00 11.37 45934.80 5.62 22704.80
0250 6036000000-E 1631 MATTING FOR EROS CONTROL 17,500 SY 1.15 20125.00 1.55 27125.00 2.01 35175.00
0251 6037000000-E SP COIR FIBER MAT 450 SY 6.50 2925.00 3.70 1665.00 4.79 2155.50
0252 6038000000-E SP PERM SOIL REINF MAT 4,300 SY 6.50 27950.00 3.20 13760.00 4.14 17802.00
0253 6042000000-E 1632 1/4"HARDWARE CLOTH 2,900 LF 3.00 8700.00 2.50 7250.00 3.24 9396.00
0254 6045000000-E SP :;I)EMPORARY PIPE 930 LF 125.00 116250.00 60.00 55800.00 105.68 98282.40
0255 6045000000-E SP :;'J)EMPORARY PIPE 570 LF 150.00 85500.00 80.00 45600.00 131.02 74681.40
0256 6070000000-N 1639 SPECIAL STILLING BASINS 3 EA 750.00 2250.00 375.00 1125.00 744.23 2232.69
0257 6071010000-E SP  WATTLE 1,650 LF 6.65 10972.50 4.00 6600.00 4.50 7425.00
0258 6071020000-E SP  POLYACRYLAMIDE (PAM) 870 LB 9.00 7830.00 8.00 6960.00 9.01 7838.70
0259 6071030000-E 1640 COIR FIBER BAFFLE 1,300 LF 4.00 5200.00 4.00 5200.00 4.50 5850.00
0260 6071050000-E SP (1 lS/;I‘;\/IMER 5 EA 1000.00 5000.00 1266.83 6334.15 1380.44 6902.20
0261 6071050000-E SP :;'I“)SKIMMER 1 EA 1250.00 1250.00 1327.91 1327.91 957.91 957.91
0262 6084000000-E 1660 SEEDING AND MULCHING 39 ACR 1800.00 70200.00 1600.00 62400.00 1801.05 70240.95
0263 6087000000-E 1660 MOWING 19.5 ACR 110.00 2145.00 125.00 2437.50 140.71 2743.85
0264 6090000000-E 1661 SEED FOR REPAIR SEEDING 400 LB 6.50 2600.00 2.50 1000.00 2.81 1124.00
0265 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.25 TON 770.00 962.50 900.00 1125.00 1013.10 1266.38
0266 6096000000-E 1662 SEED FOR SUPP SEEDING 900 LB 3.30 2970.00 2.50 2250.00 2.81 2529.00
0267 6108000000-E 1665 FERTILIZER TOPDRESSING 26.75 TON 632.50 16919.38 900.00 24075.00 1013.09 27100.16
0268 6111000000-E SP  IMPERVIOUS DIKE 230 LF 50.00 11500.00 50.00 11500.00 40.23 9252.90
0269 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 90.00 900.00 101.31 1013.10
0270 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 95.00 2375.00 250.00 6250.00 281.41 7035.25
0271 6123000000-E 1670 REFORESTATION 1 ACR 2750.00 2750.00 5000.00 5000.00 3939.79 3939.79
0272 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 6 EA 1000.00 6000.00 904.70 5428.20 736.33 4417.98
CONCRETE WASHOUT STRUCTURE
0273 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 80 EA 300.00 24000.00 165.46 13236.80 606.14 48491.20

FABRIC INSERT INLET PROTECTION DEVICE
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GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

GEOMETRIC SAFETY IMPROVEMENTS TO [-85/US-321 INTERCHANGE.

TRIANGLE GRADING & PAVING INC MOUNTAIN CREEK CONTRACTORS BLYTHE DEVELOPMENT CO.
INC
BURLINGTON, NC CATAWBA, NC CHARLOTTE, NC
0274 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 200 EA 100.00 20000.00 349.08 69816.00 167.25 33450.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0275 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 5 EA 625.00 3125.00 625.00 3125.00 731.68 3658.40
0276 7060000000-E 1705 SIGNAL CABLE 9,130 LF 1.05 9586.50 1.05 9586.50 2.70 24651.00
0277  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 69 EA 650.00 44850.00 650.00 44850.00 731.68 50485.92
0278 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 3 EA 815.00 2445.00 815.00 2445.00 844.24 2532.72
0279 7252000000-E 1710 MESSENGER CABLE (1/4") 890 LF 5.55 4939.50 5.55 4939.50 2.25 2002.50
0280 7264000000-E 1710 MESSENGER CABLE (3/8") 1,240 LF 6.95 8618.00 6.95 8618.00 2.81 3484.40
0281 7279000000-E 1715 TRACER WIRE 2,360 LF 0.45 1062.00 0.45 1062.00 0.56 1321.60
0282 7300000000-E 1715 UNPAVED TRENCH (**ikirix) 2,430 LF 5.25 12757.50 5.25 12757.50 6.75 16402.50
(1,27
0283 7300000000-E 1715 UNPAVED TRENCH (¥*ikirix) 320 LF 8.00 2560.00 8.00 2560.00 9.01 2883.20
(2,27
0284 7300000000-E 1715 UNPAVED TRENCH (¥*tikirix) 60 LF 15.75 945.00 15.75 945.00 11.26 675.60
(4, 2")
0285 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 1,410 LF 5.65 7966.50 5.65 7966.50 5.63 7938.30
0286 7301000000-E 1715 DIRECT DRILL (¥*riiiorkr) 2,330 LF 11.25 26212.50 11.25 26212.50 15.76 36720.80
(1,27
0287 7301000000-E 1715 DIRECT DRILL (¥*iiorki) 990 LF 13.50 13365.00 13.50 13365.00 16.88 16711.20
(2,27
0288 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 31 EA 275.00 8525.00 275.00 8525.00 281.41 8723.71
0289 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 16 EA 495.00 7920.00 495.00 7920.00 450.26 7204.16
0290 7360000000-N 1720 WOOD POLE 9 EA 750.00 6750.00 750.00 6750.00 900.52 8104.68
0291 7372000000-N 1721 GUY ASSEMBLY 24 EA 355.00 8520.00 355.00 8520.00 196.99 4727.76
0292 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 1 EA 135.00 135.00 135.00 135.00 253.27 253.27
0293 7420000000-E 1722 2" RISER WITH WEATHERHEAD 11 EA 375.00 4125.00 375.00 4125.00 534.69 5881.59
0294 7430000000-N 1722 HEAT SHRINK TUB KIT 2 EA 240.00 480.00 240.00 480.00 84.43 168.86
0295 7432000000-E 1722 2" RISER WITH TUBING 3 EA 300.00 900.00 300.00 900.00 574.09 1722.27
0296 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 11,790 LF 6.15 72508.50 6.15 72508.50 6.75 79582.50
0297 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 24,930 LF 1.00 24930.00 1.00 24930.00 1.24 30913.20
(14-2)
0298 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 7,240 LF 1.75 12670.00 1.75 12670.00 3.26 23602.40
(24")
0299 7528000000-E 1730 DROP CABLE 2,920 LF 1.50 4380.00 1.50 4380.00 1.97 5752.40
0300 7540000000-N 1731 SPLICE ENCLOSURE 5 EA 1050.00 5250.00 1050.00 5250.00 2589.01 12945.05
0301 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 795.00 795.00 795.00 795.00 1407.07 1407.07
0302 7552000000-N 1731 INTERCONNECT CENTER 6 EA 925.00 5550.00 925.00 5550.00 2363.87 14183.22
0303 7564000000-N 1732 FIBER-OPTIC TRANS DROP/REP 6 EA 2000.00 12000.00 2000.00 12000.00 2786.00 16716.00
0304 7566000000-N 1733 DELINEATOR MARKER 14 EA 60.00 840.00 60.00 840.00 67.54 945.56
0305 7575142060-N SP MOD RADIO INSTALL 5 EA 1125.00 5625.00 1125.00 5625.00 844.24 4221.20
0306 7575180000-N 1735 CABLE TRANSFER 10 EA 150.00 1500.00 150.00 1500.00 562.83 5628.30
0307 7588000000-N SP SGNL MAST ARMWITH METAL POLE 11 EA 10750.00 118250.00 10750.00 118250.00 12551.04 138061.44

0308 7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 9250.00 9250.00 9250.00 9250.00 10018.32 10018.32
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BURLINGTON, NC CATAWBA, NC CHARLOTTE, NC
0309 7613000000-N SP  SOIL TEST 12 EA 1165.00 13980.00 1165.00 13980.00 956.81 11481.72
0310 7614100000-E SP DRILLED PIER FOUND 72 CY 735.00 52920.00 735.00 52920.00 816.10 58759.20
0311 7631000000-N SP  MAST ARM W/ MTL POLE DES 12 EA 100.00 1200.00 100.00 1200.00 562.83 6753.96
0312 7636000000-N 1745 SIGN FOR SIGNALS 25 EA 335.00 8375.00 335.00 8375.00 292.67 7316.75
0313  7642100000-N 1743 TYPE | POST W/ FOUNDATION 2 EA 1135.00 2270.00 1135.00 2270.00 844.24 1688.48
0314 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 2 EA 1225.00 2450.00 1225.00 2450.00 872.38 1744.76
0315 7642300000-N 1743 TYPE Ill PED W/ FOUNDATION 1 EA 3115.00 3115.00 3115.00 3115.00 4784.03 4784.03
0316 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 EA 945.00 3780.00 945.00 3780.00 1125.66 4502.64
0317 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 6 EA 11775.00 70650.00 11775.00 70650.00 14352.09 86112.54
0318 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 31 EA 100.00 3100.00 100.00 3100.00 126.07 3908.17
0319 7901000000-N 1753 CABINET BASE EXTENDER 6 EA 385.00 2310.00 385.00 2310.00 450.26 2701.56
0320 7960000000-N SP METAL POLE FOUND REMVL 2 EA 450.00 900.00 450.00 900.00 1688.48 3376.96
0321 7972000000-N SP  METAL POLE REMOVAL 2 EA 350.00 700.00 350.00 700.00 562.83 1125.66
0322 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1225.00 1225.00 1225.00 1225.00 1125.65 1125.65
POWDER COAT FOR DUAL MAST ARM POLE (BLACK)
0323 7980000000-N SP GENERIC SIGNAL ITEM (EA) 11 EA 985.00 10835.00 985.00 10835.00 1125.65 12382.15
POWDER COAT FOR SINGLE MAST ARM POLE (BLACK)
0324 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 45.00 90.00 45.00 90.00 56.28 112.56
POWDER COAT FOR TYPE | POST WITH FOUNDATION
(BLACK)
0325 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 45.00 90.00 45.00 90.00 56.28 112.56
POWDER COAT FOR TYPE Il PED- ESTAL WITH
FOUNDATION (BLACK)
0326 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 70.00 70.00 70.00 70.00 84.42 84.42
POWDER COAT FOR TYPE Il PED- ESTAL WITH
FOUNDATION (BLACK)
0327 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 375.00 2625.00 375.00 2625.00 337.70 2363.90
REMOVE WIRELESS ASSEMBLY ~ (LOCAL)
0328 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 375.00 375.00 375.00 375.00 337.70 337.70
REMOVE WIRELESS ASSEMBLY ~ (MASTER)
0350 0241000000-E SP GENERIC GRADING ITEM (SY) 500 SY 15.00 7500.00 2.61 1305.00 3.98 1990.00
LOW DENSITY POLYETHYLENE
0351 0255000000-E SP  GENERIC GRADING ITEM (TON) 500 TON 150.00 75000.00 150.00 75000.00 112.57 56285.00
DISPOSAL HAZARDOUS LANDFILL WASTE
0352 0255000000-E SP GENERIC GRADING ITEM (TON) 1,000 TON 100.00 100000.00 52.51 52510.00 67.54 67540.00
DISPOSAL NON-HAZARDOUS LAND- FILL WASTE
CULVERT ITEMS
0329 8070000000-E 410 FOUNDATION EXCAVATION 11 CY 100.00 11100.00 408.25 45315.75 144.81 16073.91
0330 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 30000.00 108338.87 46546.41
(22+34.00-Y3-)
0331 8126000000-N 414 CULV EXCAV @ it Lump Sum 50000.00 76356.44 39397.89
(16+57.60-RPD-)
0332 8126000000-N 414 CULV EXCAV @ kit Lump Sum 25000.00 63865.68 22513.08

(18+50.00-RPD-)
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TRIANGLE GRADING & PAVING INC MOUNTAIN CREEK CONTRACTORS BLYTHE DEVELOPMENT CO.
INC
BURLINGTON, NC CATAWBA, NC CHARLOTTE, NC
0333 8126000000-N 414 CULV EXCAV @ kit Lump Sum 25000.00 41931.35 16884.81
(21+83.98-Y3-)
0334 8126000000-N 414 CULV EXCAV @ kit Lump Sum 25000.00 114368.79 16884.81
(31+64.31 RPD-)
0335 8133000000-E 414 FND CONDIT MAT, BOX CULV 1,368 TON 50.00 68400.00 50.00 68400.00 56.28 76991.04
0336 8196000000-E 420 CLASS A CONCRETE (CULV) 15226 CY 525.00 799365.00 594.00 904424.40 506.54 771257.80
0337  8245000000-E 425 REINF STEEL (CULVERT) 167,710 LB 1.25 209637.50 1.00 167710.00 1.35 226408.50
0338 8804000000-N SP GENERIC CULVERT ITEM (LS) Lump Sum 400000.00 458000.00 759816.55
PRECAST REINF CONC 3 SIDED CULVERT AT STA
22+34.00-Y3-
0339 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 4500.00 4500.00 15196.33
CULVERT LIGHTING SYSTEM AT STA 21+83.98-Y3-
0340 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 4500.00 4650.00 1801.05
CULVERT LIGHTING SYSTEM AT STA 31+64.31-RPD-
0341 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 12 EA 1100.00 13200.00 850.00 10200.00 619.11 7429.32
CULVERT LIGHTING LUMINAIRE
STRUCTURE ITEMS
0342 8296000000-N 442 POLLUTION CONTROL Lump Sum 8000.00 67100.00 94554.95
0343  8660000000-E SP CONCRETE REPAIRS 80.6 CF 850.00 68510.00 400.00 32240.00 1125.65 90727.39
0344  8664000000-E SP SHOTCRETE REPAIRS 262.5 CF 750.00 196875.00 565.00 148312.50 1069.37 280709.63
0345 8678000000-E SP  EPOXY RESIN INJECTION 338 LF 100.00 3380.00 110.00 3718.00 287.04 9701.95
0346 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 168000.00 76800.00 109278.50
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #120
0347 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 45000.00 90600.00 112002.59
PAINTING CONTAINMENT FOR BRIDGE #120
0348 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,635 SF 6.00 9810.00 14.00 22890.00 16.88 27598.80
EPOXY COATING
0349 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 9 EA 7000.00 63000.00 23215.00 208935.00 19698.95 177290.55
BRIDGE JACKING
CONTRACT TOTAL TOTAL 15617950.65 TOTAL 16393917.41 TOTAL 16901624.10
ROADWAY ITEMS SUB-TOTAL 13389673.15 SUB-TOTAL 13675260.63 SUB-TOTAL 13982558.24
CULVERT ITEMS SUB-TOTAL 1665702.50 SUB-TOTAL 2068061.28 SUB-TOTAL 2017201.50

STRUCTURE ITEMS SUB-TOTAL 562575.00 SUB-TOTAL 650595.50 SUB-TOTAL 901864.36
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BLYTHE CONSTRUCTION, INC.

W. C. ENGLISH, INCORPORATED SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
CHARLOTTE, NC LYNCHBURG, VA DUNCAN, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 900000.00 1083198.00 2350000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 400000.00 142224.00 120000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 950000.00 2398602.00 1305570.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 8000.00 8000.00 17603.00 17603.00 16750.00 16750.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 43,400 CY 17.50 759500.00 12.25 531650.00 34.75 1508150.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 7,635 CY 8.60 65661.00 10.80 82458.00 39.70 303109.50
0007 0106000000-E 230 BORROW EXCAVATION 83,300 CY 13.75 1145375.00 10.70 891310.00 22.50 1874250.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 50 CY 23.00 1150.00 29.00 1450.00 66.10 3305.00
0009 0141000000-E 240 BERMDITCH CONSTRUCTION 700 LF 5.50 3850.00 4.30 3010.00 33.00 23100.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 10,600 SY 4.00 42400.00 5.45 57770.00 7.00 74200.00
0011 0195000000-E 265 SELECT GRANULAR MATERIAL 5,000 CY 31.00 155000.00 46.00 230000.00 51.46 257300.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 4,700 SY 2.50 11750.00 2.35 11045.00 3.04 14288.00
0013 0241000000-E SP  GENERIC GRADING ITEM (SY) 17,000 SY 3.75 63750.00 4.90 83300.00 4.15 70550.00
GEOTEXTILE FOR EMBANKMENT STABILIZATION
0014 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,020 TON 30.50 31110.00 44.40 45288.00 37.00 37740.00
0015 0320000000-E 300 FND CONDIT GEOTEXTILE 2,810 SY 3.75 10537.50 2.75 7727.50 4.10 11521.00
0016 0342000000-E 310 :;"6§)IDE DRAIN PIPE 92 LF 70.00 6440.00 113.00 10396.00 140.00 12880.00
0017 0343000000-E 310 15" SIDE DRAIN PIPE 332 LF 40.00 13280.00 50.00 16600.00 89.70 29780.40
0018 0348000000-E 310 :;"6§)IDE DRAIN PIPE ELBOW 2 EA 300.00 600.00 854.00 1708.00 1415.00 2830.00
0019 0366000000-E 310 15"RCPIPE CULV I 356 LF 50.00 17800.00 47.00 16732.00 96.00 34176.00
0020 0372000000-E 310 18"RCPIPE CULV I 188 LF 65.00 12220.00 56.00 10528.00 137.25 25803.00
0021 0378000000-E 310 24"RCPIPE CULV I 604 LF 50.00 30200.00 73.00 44092.00 105.00 63420.00
0022 0390000000-E 310 36"RCPIPE CULV I 432 LF 75.00 32400.00 116.00 50112.00 133.00 57456.00
0023 0448000000-E 310 :;‘-*ZI)?CP CULV CLASS IV 4 LF 95.00 380.00 116.00 464.00 1065.00 4260.00
0024 0448200000-E 310 15"RCP CULV CLASS IV 2,196 LF 45.00 98820.00 51.00 111996.00 135.00 296460.00
0025 0448300000-E 310 18"RCP CULV CLASS IV 426 LF 50.00 21300.00 57.00 24282.00 114.25 48670.50
0026 0448400000-E 310 24"RCP CULV CLASS IV 160 LF 65.00 10400.00 101.00 16160.00 144.50 23120.00
0027 0448500000-E 310 30"RCP CULV CLASS IV 32 LF 86.00 2752.00 155.00 4960.00 185.00 5920.00
0028 0582000000-E 310 15" CS PIPE CULV 0.064" 500 LF 45.00 22500.00 51.00 25500.00 92.85 46425.00
0029 0588000000-E 310 18"CS PIPE CULV 0.064" 112 LF 45.00 5040.00 65.92 7383.04 95.50 10696.00
0030 0594000000-E 310 24" CSPIPE CULV 0.064" 100 LF 50.00 5000.00 78.00 7800.00 113.00 11300.00
0031 0636000000-E 310 :;_5C% %léi())w Fe THICK 18 EA 430.00 7740.00 379.00 6822.00 580.00 10440.00
0032 0636000000-E 310 ’(‘;‘-8(:% %léi())w Fee THICK 4 EA 460.00 1840.00 478.00 1912.00 610.00 2440.00
0033 0636000000-E 310 ’(‘;4(:% %léi())w Fee THICK 4 EA 505.00 2020.00 716.00 2864.00 790.00 3160.00
0034 0995000000-E 340 PIPE REMOVAL 960 LF 15.60 14976.00 13.00 12480.00 52.50 50400.00
0035 1011000000-N 500 FINE GRADING Lump Sum 1500000.00 161648.00 170730.00
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0036 1099500000-E 505 SHALLOW UNDERCUT 1,500 CY 19.50 29250.00 11.00 16500.00 53.90 80850.00
0037 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 8,510 TON 21.22 180582.20 28.00 238280.00 30.00 255300.00
0038 1110000000-E 510 STABILIZER AGGREGATE 500 TON 24.25 12125.00 56.00 28000.00 38.50 19250.00
0039 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 6,802 SY 4.84 32921.68 3.90 26527.80 4.70 31969.40
0040 1121000000-E 520 AGGREGATE BASE COURSE 1,459 TON 30.37 44309.83 39.00 56901.00 44.45 64852.55
0041 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 22.18 11090.00 41.00 20500.00 97.80 48900.00
0042 1275000000-E 600 PRIME COAT 120.75 GAL 38.00 4588.50 25.00 3018.75 11.70 1412.78
0043 1297000000-E 607 ??ll_”?l_lyzé)sp PVMT ***" DTH 27,370 SY 5.00 136850.00 5.20 142324.00 3.50 95795.00
0044 1297000000-E 607 ?g,HSL ASP PVMT ****" DTH 1,950 SY 13.00 25350.00 13.00 25350.00 6.60 12870.00
0045 1330000000-E 607 INCIDENTAL MILLING 300 SY 50.00 15000.00 22.00 6600.00 70.00 21000.00
0046 1489000000-E 610 ASP CONC BASE CRS B25.0B 2,500 TON 70.00 175000.00 60.00 150000.00 66.00 165000.00
0047 1491000000-E 610 ASP CONC BASE CRS B25.0C 10,165 TON 85.00 864025.00 60.00 609900.00 78.65 799477.25
0048 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,430 TON 82.00 117260.00 60.00 85800.00 80.15 114614.50
0049 1503000000-E 610 ASP CONC INTR CRS 119.0C 4,090 TON 75.00 306750.00 60.00 245400.00 80.15 327813.50
0050 1508000000-E 610 ASP CONC INTR CRS 119.0D 560 TON 134.00 75040.00 60.00 33600.00 107.00 59920.00
0051 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,710 TON 73.00 124830.00 54.50 93195.00 73.60 125856.00
0052 1523000000-E 610 ASP CONC SURF CRS S9.5C 7,100 TON 65.00 461500.00 54.50 386950.00 79.10 561610.00
0053 1524200000-E 610 ASP CONC SURF CRS S9.5D 2,310 TON 100.00 231000.00 60.00 138600.00 89.00 205590.00
0054 1525000000-E 610 ASP CONC SURF CRS SF9.5A 290 TON 176.00 51040.00 60.00 17400.00 180.00 52200.00
0055 1575000000-E 620 ASP FOR PLANT MIX 1,390 TON 402.00 558780.00 495.00 688050.00 455.00 632450.00
0056 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 135 TON 535.00 72225.00 761.00 102735.00 600.00 81000.00
0057 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 50 TON 183.55 9177.50 268.00 13400.00 360.00 18000.00
0058 1840000000-E 665 MILLED RUMBLE STRIPS 7,660 LF 0.75 5745.00 2.55 19533.00 0.95 7277.00
0059 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 7.61 1704.64 33.00 7392.00 29.15 6529.60
0060 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 3.56 3560.00 9.80 9800.00 2.85 2850.00
0061 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 78.83 13243.44 60.00 10080.00 110.00 18480.00
0062 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 4.15 4150.00 16.30 16300.00 12.80 12800.00
0063 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 366.21 732.42 381.00 762.00 1010.00 2020.00
0064 2077000000-E 815 6" OUTLET PIPE 12 LF 26.97 323.64 43.50 522.00 71.00 852.00
0065 2190000000-N 828 TEMP STL PLT COVER FOR MDS 8 EA 521.92 4175.36 578.00 4624.00 830.00 6640.00
0066 2253000000-E 840 PIPE COLLARS 2.538 CY 891.81 2263.41 1372.00 3482.14 3430.00 8705.34
0067 2275000000-E SP FLOWABLE FILL 3 CY 286.53 859.59 940.00 2820.00 394.00 1182.00
0068 2286000000-N 840 MASNRY DRAINAGE STRUCT 84 EA 1424.59 119665.56 2382.00 200088.00 2625.00 220500.00
0069 2308000000-E 840 MASNRY DRAINAGE STRUCT 91 LF 250.00 22750.00 861.00 78351.00 312.00 28392.00
0070 2364000000-N 840 FRAME W/2GRTS 840.16 STD 14 EA 728.45 10198.30 715.00 10010.00 1465.00 20510.00
0071 2364200000-N 840 FRAME W/2GRTS 840.20 STD 24 EA 745.57 17893.68 606.00 14544.00 1375.00 33000.00
0072 2365000000-N 840 FRAME W/2GRTS 840.22 STD 7 EA 639.64 4477.48 728.00 5096.00 1365.00 9555.00
0073 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 746.63 1493.26 737.00 1474.00 1375.00 2750.00
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0074 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 4 EA 772.32 3089.28 768.09 3072.36 985.00 3940.00
0075 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 8 EA 790.51 6324.08 792.00 6336.00 995.00 7960.00
0076 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 13 EA 790.51 10276.63 792.00 10296.00 995.00 12935.00
0077 2396000000-N 840 FRAME W/COVER STD 840.54 11 EA 633.22 6965.42 597.00 6567.00 545.00 5995.00
0078 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 12 EA 1506.34 18076.08 1976.00 23712.00 1745.00 20940.00
0079 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 8 EA 1100.00 8800.00 1197.00 9576.00 1740.00 13920.00
0080 2549000000-E 846 2-6" CONC CURB & GUTTER 6,750 LF 20.00 135000.00 26.00 175500.00 22.35 150862.50
0081 2556000000-E 846 SHOULDER BERM GUTTER 1,380 LF 27.50 37950.00 34.00 46920.00 30.75 42435.00
0082 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 2000.00 2000.00 4800.00 4800.00 2795.00 2795.00
0083 2577000000-E 846 CONC EXPRESSWAY GUTTER 1,190 LF 35.00 41650.00 42.00 49980.00 39.12 46552.80
0084 2605000000-N 848 CONCRETE CURB RAMP 1 EA 3000.00 3000.00 3304.00 3304.00 3350.00 3350.00
0085 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 3,600 SY 90.00 324000.00 97.00 349200.00 100.00 360000.00
0086 2703000000-E 854 ((?I'())NC BARRIER TYPE *#xxs 480 LF 118.55 56904.00 129.00 61920.00 165.00 79200.00
0087 2717000000-E 854 2/TA1F; HT CONC BARRIER #*¥tiix 187 LF 206.90 38690.30 225.00 42075.00 225.00 42075.00
0088 2717000000-E 854 E/TAZF; HT CONC BARRIER #¥tiix 128 LF 465.35 59564.80 506.00 64768.00 280.00 35840.00
0089 2724000000-E 857 PC REINF BARRIER SNGL FC 45 LF 95.00 4275.00 89.00 4005.00 73.15 3291.75
0090 2800000000-N 858 ADJ CATCH BASINS 4 EA 500.00 2000.00 1267.00 5068.00 900.00 3600.00
0091 2815000000-N 858 ADJ DROP INLETS 1 EA 750.00 750.00 1268.00 1268.00 968.00 968.00
0092 2845000000-N 858 ADJ METER OR VALVE BOXES 4 EA 3000.00 12000.00 807.00 3228.00 180.00 720.00
0093 2860000000-N 859 CONVERT CBTO JB 1 EA 1339.66 1339.66 1877.00 1877.00 1470.00 1470.00
0094 2875000000-N 859 CONVERT CBTO DI 3 EA 1339.69 4019.07 1877.00 5631.00 1200.00 3600.00
0095 2893000000-N 859 CONVERT CB TO JB W/MH 3 EA 1339.69 4019.07 1877.00 5631.00 1200.00 3600.00
0096 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 16400.00 32800.00 17114.00 34228.00 17595.00 35190.00
0097 3030000000-E 862 STL BM GUARDRAIL 9,300 LF 15.80 146940.00 17.00 158100.00 17.50 162750.00
0098 3045000000-E 862 SBGR SHOP CURVED 1875 LF 17.20 3225.00 20.00 3750.00 20.10 3768.75
0099 3105000000-N 862 SBGR TERM SECT 2 EA 125.00 250.00 163.00 326.00 167.00 334.00
0100 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 45.00 450.00 35.00 350.00 35.77 357.70
0101 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 550.00 550.00 544.00 544.00 560.00 560.00
0102 3210000000-N 862 GR ANCHOR TYPE CAT-1 3 EA 550.00 1650.00 647.00 1941.00 665.00 1995.00
0103 3270000000-N SP  GR ANCHOR TYPE 350 8 EA 1900.00 15200.00 2148.00 17184.00 2205.00 17640.00
0104 3317000000-N 862 GR ANCHOR TYPE B-77 3 EA 1520.00 4560.00 1686.00 5058.00 1730.00 5190.00
0105 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,2125 LF 1.00 1212.50 1.10 1333.75 1.15 1394.38
0106 3533000000-E 866 %31\)1 LK FENCE **" FABRIC 2,510 LF 7.25 18197.50 7.90 19829.00 15.00 37650.00
0107 3533000000-E 866 CHN LK FENCE **" FABRIC 3,180 LF 9.50 30210.00 10.50 33390.00 16.75 53265.00

(72")
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0108 3539000000-E 866 MET LINE PST **" CL FEN 208 EA 58.00 12064.00 63.00 13104.00 92.75 19292.00
(60)

0109 3539000000-E 866 MET LINE PST **" CL FEN 262 EA 68.00 17816.00 74.00 19388.00 100.50 26331.00
(72)

0110 3545000000-E 866 MET TERM PST **" CL FEN 32 EA 125.00 4000.00 136.00 4352.00 175.00 5600.00
(60)

0111 3545000000-E 866 MET TERM PST **" CL FEN 12 EA 170.00 2040.00 185.00 2220.00 190.00 2280.00
(72)

0112 3628000000-E 876 RIP RAP, CLASS | 250 TON 38.70 9675.00 50.00 12500.00 96.75 24187.50

0113 3635000000-E 876 RIP RAP, CLASSII 850 TON 43.70 37145.00 58.00 49300.00 86.30 73355.00

0114 3642000000-E 876 RIP RAP, CLASS A 250 TON 38.70 9675.00 50.00 12500.00 85.00 21250.00

0115 3649000000-E 876 RIP RAP, CLASS B 500 TON 38.70 19350.00 50.00 25000.00 61.60 30800.00

0116 3656000000-E 876 GEOTEXTILE FOR DRAINGE 5,435 SY 2.39 12989.65 2.95 16033.25 2.35 12772.25

0117 3659000000-N SP PREFORMED SCOUR HOLES 3 EA 1474.23 4422.69 2798.00 8394.00 4860.00 14580.00

0118 4048000000-E 902 REINF CONC FOUNDTN 2 CY 10.00 20.00 10.88 21.76 11.15 22.30

0119 4054000000-E 902 PLN CONC FOUNDTN 1 CY 10.00 10.00 11.00 11.00 11.15 11.15

0120 4057000000-E SP OVERHEAD FOOTING 66 CY 1000.00 66000.00 1088.00 71808.00 1115.00 73590.00

0121 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 1,326 LB 7.00 9282.00 7.60 10077.60 7.85 10409.10

0122 4066000000-E 903 SUPPORTS, SIMPLE STL BM 1,547 LB 6.00 9282.00 6.50 10055.50 6.70 10364.90

0123 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,500 LF 7.00 10500.00 7.60 11400.00 7.85 11775.00

0124 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 33500.00 36402.00 37450.00
(16+50 -Y1-)

0125 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 22000.00 23906.00 24600.00
(27+40 -Y1-)

0126 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 54000.00 58742.00 60330.00
(32+62 -Y1-)

0127 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 31000.00 33722.00 34635.00
(49+42 -L-)

0128 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 29500.00 32091.00 32956.00
(7+30 -Y1-)

0129 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 100.00 300.00 109.00 327.00 112.00 336.00

0130 4102000000-N 904 SIGN ERECTION, TYPE E 66 EA 75.00 4950.00 82.00 5412.00 83.80 5530.80

0131 4108000000-N 904 SIGN ERECTION, TYPE F 13 EA 85.00 1105.00 93.00 1209.00 94.95 1234.35

0132  4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 6 EA 800.00 4800.00 870.00 5220.00 895.00 5370.00
(A

0133  4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 6 EA 800.00 4800.00 870.00 5220.00 895.00 5370.00
(A/B)

0134 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 400.00 800.00 435.00 870.00 450.00 900.00
(A

0135 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 150.00 300.00 163.00 326.00 165.00 330.00
(D)

0136 4138000000-N 907 DISPOSE SUPPORT, STL BM 2 EA 500.00 1000.00 544.00 1088.00 560.00 1120.00

0137 4152000000-N 907 DISPOSE SIGN SYST STL BM 3 EA 500.00 1500.00 544.00 1632.00 560.00 1680.00

0138 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 45 EA 1.00 45.00 1.10 49.50 1.15 51.75

0139 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 903.00 1806.00 982.00 1964.00 1000.00 2000.00



MAY 01, 2017 02:08 PM

41153.3.1

TIP NO

1-5000

FED AID NO IMF-085-1(113)17
GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

GEOMETRIC SAFETY IMPROVEMENTS TO [-85/US-321 INTERCHANGE.

GASTON

2:00PM 16/ 23 006
APR 18 2017 C203846

0.644 MI

BLYTHE CONSTRUCTION, INC.

W. C. ENGLISH, INCORPORATED

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
CHARLOTTE, NC LYNCHBURG, VA DUNCAN, SC
0140 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 6 EA 50.00 300.00 54.00 324.00 55.85 335.10
0141 4251000000-N 907 DISPOSE LIGHT SYSTEM 3 EA 350.00 1050.00 381.00 1143.00 392.00 1176.00
0142 4263000000-N 907 DISPOSE WALKWAY 3 EA 350.00 1050.00 381.00 1143.00 392.00 1176.00
0143  4273000000-N 907 GENERIC SIGNING ITEM (EA) 907 1 EA 500.00 500.00 544.00 544.00 560.00 560.00
DISPOSAL OF SIGN SYSTEMON  SPAN WIRE
0144 4360000000-N SP  GENERIC SIGNING ITEM (EA) 12 EA 50.00 600.00 54.00 648.00 55.85 670.20
CUTTING OF SIGN HANGERS, OVER-HEAD
0145  4400000000-E 1110 WORK ZONE SIGNS (STAT) 769 SF 6.50 4998.50 18.00 13842.00 7.25 5575.25
0146  4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,021 SF 8.50 8678.50 21.50 21951.50 9.45 9648.45
0147 4410000000-E 1110 WORK ZONE SIGNS (BARR) 100 SF 7.00 700.00 24.50 2450.00 7.85 785.00
0148 4415000000-N 1115 FLASHING ARROW BOARD 6 EA 1900.00 11400.00 3406.00 20436.00 4580.00 27480.00
0149 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 8600.00 34400.00 15035.00 60140.00 9600.00 38400.00
0150 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 6 DAY 45.00 270.00 1068.00 6408.00 325.00 1950.00
0151 4430000000-N 1130 DRUMS 293 EA 53.41 15649.13 80.00 23440.00 51.00 14943.00
0152 4435000000-N 1135 CONES 181 EA 32.22 5831.82 30.00 5430.00 19.00 3439.00
0153  4445000000-E 1145 BARRICADES (TYPE Ill) 264 LF 20.00 5280.00 50.00 13200.00 22.35 5900.40
0154 4455000000-N 1150 FLAGGER 90 DAY 203.33 18299.70 296.00 26640.00 390.00 35100.00
0155 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 4200.00 8400.00 16028.00 32056.00 4695.00 9390.00
0156 4480000000-N 1165 TMA 4 EA 2800.00 11200.00 15153.00 60612.00 76415.00 305660.00
0157 4485000000-E 1170 PORT CONC BARRIER 2,810 LF 18.00 50580.00 32.00 89920.00 20.10 56481.00
0158 4510000000-N SP LAW ENFORCEMENT 240 HR 35.00 8400.00 77.00 18480.00 55.85 13404.00
0159 4516000000-N 1180 SKINNY DRUM 181 EA 50.60 9158.60 61.00 11041.00 34.40 6226.40
0160 4650000000-N 1251 TEMP RAISED PVMT MRKS 239 EA 7.00 1673.00 20.00 4780.00 7.85 1876.15
0161 4700000000-E 1205 12"WIDE THERMO 90 MILS 500 LF 3.00 1500.00 5.45 2725.00 3.36 1680.00
0162 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,300 LF 7.00 9100.00 10.35 13455.00 7.85 10205.00
0163 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 22 EA 150.00 3300.00 190.00 4180.00 165.00 3630.00
0164 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 137 EA 150.00 20550.00 158.00 21646.00 165.00 22605.00
0165 4810000000-E 1205 PAINT PVMT MARKINGS 4" 45521 LF 0.26 11835.46 0.55 25036.55 0.30 13656.30
0166 4815000000-E 1205 PAINT PVMT MARKINGS 6" 19,989 LF 0.29 5796.81 0.80 15991.20 0.30 5996.70
0167 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,209 LF 1.00 1209.00 1.60 1934.40 1.15 1390.35
0168 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,490 LF 1.00 1490.00 2.20 3278.00 1.15 1713.50
0169 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,360 LF 3.00 4080.00 3.80 5168.00 3.35 4556.00
0170 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 65.00 520.00 54.00 432.00 72.60 580.80
0171 4845000000-N 1205 PAINT PVT MKG SYMBOL 198 EA 65.00 12870.00 54.00 10692.00 72.60 14374.80
0172 4847000000-E 1205 POLYUREA LINES (4" #¥x%) 30,925 LF 0.75 23193.75 1.65 51026.25 0.85 26286.25
(HIGHLY REFLECTIVE ELEMENTS)
0173 4847100000-E 1205 POLYUREA LINES (6" **++*) 13,650 LF 1.00 13650.00 2.20 30030.00 1.10 15015.00
(HIGHLY REFLECTIVE ELEMENTS)
0174 4847110000-E 1205 POLYUREA LINES (8" **+*+) 1,700 LF 1.60 2720.00 4.65 7905.00 1.80 3060.00
(HIGHLY REFLECTIVE ELEMENTS)
0175 4847120000-E 1205 POLYUREA LINES (12" ##t*) 1,500 LF 2.00 3000.00 4.89 7335.00 2.25 3375.00

(HIGHLY REFLECTIVE ELEMENTS)
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0176 4850000000-E 1205 LINE REMOVAL 4" WIDE 23,738 LF 0.80 18990.40 0.90 21364.20 0.90 21364.20

0177 4855000000-E 1205 LINE REMOVAL 6" WIDE 19,671 LF 0.85 16720.35 0.90 17703.90 0.95 18687.45

0178 4860000000-E 1205 LINE REMOVAL 8" WIDE 290 LF 2.00 580.00 3.25 942.50 2.25 652.50

0179 4870000000-E 1205 LINE REMOVAL 24" WIDE 306 LF 4.00 1224.00 4.30 1315.80 4.50 1377.00

0180 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 55 EA 75.00 4125.00 163.00 8965.00 83.80 4609.00

0181 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 2 EA 3500.00 7000.00 3807.00 7614.00 3910.00 7820.00
IN LANE ROUTE SHIELDS

0182 4905000000-N 1253 SNOWPLB PVMT MRKER 950 EA 28.00 26600.00 33.00 31350.00 31.30 29735.00

0183 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 200.00 600.00 218.00 654.00 55.90 167.70

0184 5005000000-E 1401 80' HIGH MOUNT STANDARD 1 EA 15350.00 15350.00 17824.00 17824.00 17150.00 17150.00

0185 5010000000-E 1401 100" HIGH MOUNT STANDARD 2 EA 17225.00 34450.00 21174.00 42348.00 19250.00 38500.00

0186 5015000000-E 1401 120' HIGH MOUNT STANDARD 3 EA 21000.00 63000.00 25466.00 76398.00 23450.00 70350.00

0187 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 5185.00 5185.00 5482.00 5482.00 5800.00 5800.00

0188 5025000000-E SP HIGH MOUNT FOUNDATIONS 42 CY 735.00 30870.00 1180.00 49560.00 820.00 34440.00

0189 5070000000-N 1405 STD FOUNDAT *¥kickiok 4 EA 585.00 2340.00 1055.00 4220.00 654.00 2616.00
(R1)

0190 5070000000-N 1405 STD FOUNDAT *¥rkickokiok 2 EA 660.00 1320.00 1159.00 2318.00 740.00 1480.00
(R2)

0191 5120000000-N 1407 SERVICE POLE ¥tk 1 EA 1465.00 1465.00 1175.00 1175.00 1650.00 1650.00
(30' CLASS 4)

0192 5125000000-E 1407 SERVICE LATERAL ¥k 25 LF 30.00 750.00 71.00 1775.00 33.50 837.50
(3 #1/0 USE)

0193 5145000000-N 1408 LITE CNTRL RW ¥tk 1 EA 12150.00 12150.00 14180.00 14180.00 13575.00 13575.00
(240/480 V)

0194 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 280 LF 6.50 1820.00 5.80 1624.00 7.25 2030.00
(2"

0195 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 190 LF 7.75 1472.50 7.00 1330.00 8.65 1643.50
(3

0196 5160000000-E 1409 ELECT DUCT JA, SIZE **** 560 LF 13.75 7700.00 13.00 7280.00 15.35 8596.00
(2"

0197 5160000000-E 1409 ELECT DUCT JA, SIZE **** 255 LF 16.25 4143.75 15.00 3825.00 18.16 4630.80
(3

0198 5160000000-E 1409 ELECT DUCT JA, SIZE **** 230 LF 19.75 4542.50 18.00 4140.00 22.00 5060.00
(4"

0199 5180000000-E 1410 **-#4 W/G FEEDER CIRCUIT 700 LF 4.25 2975.00 3.45 2415.00 4.75 3325.00
(2

0200 5205000000-E 1410 **-#8 W/G FEEDR N **+**" 3,380 LF 7.15 24167.00 7.50 25350.00 8.00 27040.00
(2, 1-1/2")

0201 5215000000-E 1410 **-#4 W/G FEEDER N ***+*" 4,990 LF 9.05 45159.50 8.80 43912.00 10.00 49900.00
(2, 1-1/2")

0202 5260000000-N SP GENERIC LIGHTING ITEM (LS) Lump Sum 8095.00 5972.00 9045.00
UNDERPASS CIRCUITRY (AT I-85/US-321 INTERCHANGE)

0203 5270000000-N SP GENERIC LIGHTING ITEM (EA) 12 EA 1950.00 23400.00 2083.00 24996.00 2180.00 26160.00
100' HIGH MOUNT LUMINAIRE - LED

0204 5270000000-N SP GENERIC LIGHTING ITEM (EA) 24 EA 1950.00 46800.00 2083.00 49992.00 2180.00 52320.00

120" HIGH MOUNT LUMINAIRE - LED
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0205 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 8 EA 1450.00 11600.00 1495.00 11960.00 1617.00 12936.00
80" HIGH MOUNT LUMINAIRE - LED
0206 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 11 EA 300.00 3300.00 321.00 3531.00 335.00 3685.00
ELECTRICAL JUNCTION BOXES PC18
0207 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 3 EA 575.00 1725.00 745.00 2235.00 645.00 1935.00
ELECTRICAL JUNCTION BOXES PC36
0208 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 6 EA 2650.00 15900.00 3160.00 18960.00 2960.00 17760.00
LIGHT STANDARD, MTLT 45' SA, 15' ARM
0209 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 6 EA 570.00 3420.00 636.00 3816.00 635.00 3810.00
ROADWAY LIGHT STANDARD LUMINAIRE - 285W LED
0210 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 12 EA 965.00 11580.00 571.00 6852.00 1080.00 12960.00
UNDERPASS LUMINARIES (W M)
0211 5319000000-E 1505 CL B CONC FOR ENCAS LINE 5 CY 700.00 3500.00 778.00 3890.00 280.00 1400.00
0212 5325800000-E 1510 8" WATER LINE 332 LF 330.00 109560.00 543.00 180276.00 370.00 122840.00
0213 5326200000-E 1510 12" WATER LINE 98 LF 1000.00 98000.00 652.00 63896.00 1115.00 109270.00
0214 5327400000-E 1510 24" WATER LINE 824 LF 280.00 230720.00 869.00 716056.00 312.00 257088.00
0215 5329000000-E SP DI H20 PIPE FITTINGS 3,735 LB 9.00 33615.00 14.00 52290.00 10.00 37350.00
0216 5546000000-E 1515 8" VALVE 2 EA 1600.00 3200.00 3803.00 7606.00 1780.00 3560.00
0217 5559400000-E 1515 24" VALVE 1 EA 12200.00 12200.00 17385.00 17385.00 13630.00 13630.00
0218 5648000000-N 1515 RELOCATE WATER METER 3 EA 9100.00 27300.00 2717.00 8151.00 10165.00 30495.00
0219 5649000000-N 1515 RECONNECT WATER METER 1 EA 4500.00 4500.00 1629.87 1629.87 5030.00 5030.00
0220 5672000000-N 1515 RELOCATE FIRE HYDRANT 3 EA 9000.00 27000.00 8693.00 26079.00 10000.00 30000.00
0221 5691300000-E 1520 8" SANITARY GRAVITY SEWER 295 LF 170.00 50150.00 733.00 216235.00 190.00 56050.00
0222 5691900000-E 1520 24" SANITARY GRAVITY SEWER 1,264 LF 440.00 556160.00 1059.00 1338576.00 495.00 625680.00
0223 5709600000-E 1520 12" FORCE MAIN SEWER 701 LF 117.00 82017.00 608.00 426208.00 130.00 91130.00
0224 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 1 EA 1250.00 1250.00 1739.00 1739.00 1400.00 1400.00
0225 5769000000-E SP DI SEWER PIPE FITTINGS 2,280 LB 8.00 18240.00 7.62 17373.60 8.95 20406.00
0226 5775000000-E 1525 4' DIA UTILITY MANHOLE 11 EA 1950.00 21450.00 7063.00 77693.00 2180.00 23980.00
0227 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 67 LF 340.00 22780.00 543.00 36381.00 380.00 25460.00
0228 5801000000-E 1530 ABANDON 8" UTILITY PIPE 686 LF 35.00 24010.00 49.00 33614.00 39.12 26836.32
0229 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,015 LF 45.00 45675.00 59.00 59885.00 50.30 51054.50
0230 5811000000-E 1530 ABANDON 18" UTILITY PIPE 415 LF 60.00 24900.00 71.00 29465.00 67.00 27805.00
0231 5813000000-E 1530 ABANDON 24" UTILITY PIPE 1,513 LF 73.50 111205.50 82.00 124066.00 82.10 124217.30
0232 5815000000-N 1530 REMOVE WATER METER 3 EA 4100.00 12300.00 923.00 2769.00 4580.00 13740.00
0233 5816000000-N 1530 ABANDON UTILITY MANHOLE 7 EA 600.00 4200.00 1630.00 11410.00 670.00 4690.00
0234 5836400000-E 1540 36" ENCASEMENT PIPE 708 LF 337.00 238596.00 388.00 274704.00 380.00 269040.00
0235 5872400000-E 1550 36" TRENCHLESS INSTALL (IN SOIL) 348 LF 1007.96 350770.08 1315.00 457620.00 1185.00 412380.00
0236 5872410000-E 1550 36" TRENCHLESS INSTALL (NOT IN SOIL) 116 LF 1999.00 231884.00 2391.00 277356.00 2370.00 274920.00
0237 5882000000-N SP  GENERIC UTILITY ITEM (EA) 5 EA 150.00 750.00 12278.00 61390.00 168.00 840.00
SEAL SANITARY SEWER MANHOLE
0238 5888000000-E SP  GENERIC UTILITY ITEM (LF) 315 LF 4.00 1260.00 66.00 20790.00 4.50 1417.50

POLYETHYLENE ENCASEMENT (POLY WRAP)
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0239 5889000000-E 1510 GENERIC UTILITY ITEM (LF) 1510 100 LF 4.00 400.00 66.00 6600.00 4.50 450.00
POLYETHYLENE ENCASEMENT (WATER LINE)
0240 6000000000-E 1605 TEMPORARY SILT FENCE 16,500 LF 1.80 29700.00 2.30 37950.00 2.15 35475.00
0241 6006000000-E 1610 EROS CONTRL STONE CL A 765 TON 41.38 31655.70 49.00 37485.00 73.15 55959.75
0242 6009000000-E 1610 EROS CONTRL STONE CL B 2,595 TON 41.38 107381.10 49.00 127155.00 71.95 186710.25
0243 6012000000-E 1610 SEDIMENT CONTROL STONE 1,725 TON 39.38 67930.50 50.00 86250.00 66.40 114540.00
0244 6015000000-E 1615 TEMPORARY MULCHING 39 ACR 900.00 35100.00 979.00 38181.00 1000.00 39000.00
0245 6018000000-E 1620 SEED FOR TEMP SEEDING 2,300 LB 4.00 9200.00 4.35 10005.00 4.50 10350.00
0246 6021000000-E 1620 FERT FOR TEMP SEEDING 13 TON 1200.00 15600.00 1306.00 16978.00 1340.00 17420.00
0247 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,225 LF 15.93 35444.25 12.00 26700.00 19.41 43187.25
0248 6029000000-E SP SAFETY FENCE 1,600 LF 1.10 1760.00 2.10 3360.00 2.15 3440.00
0249 6030000000-E 1630 SILT EXCAVATION 4,040 CY 10.58 42743.20 10.00 40400.00 38.30 154732.00
0250 6036000000-E 1631 MATTING FOR EROS CONTROL 17,500 SY 1.50 26250.00 1.65 28875.00 1.70 29750.00
0251 6037000000-E SP COIR FIBER MAT 450 SY 3.25 1462.50 3.50 1575.00 3.65 1642.50
0252 6038000000-E SP PERM SOIL REINF MAT 4,300 SY 3.00 12900.00 3.25 13975.00 3.35 14405.00
0253 6042000000-E 1632 1/4"HARDWARE CLOTH 2,900 LF 3.00 8700.00 9.00 26100.00 9.50 27550.00
0254 6045000000-E SP ’(:‘4]’)EMPORARY PIPE 930 LF 100.00 93000.00 176.00 163680.00 300.00 279000.00
0255 6045000000-E SP z;‘;)];EMPORARY PIPE 570 LF 150.00 85500.00 185.00 105450.00 300.00 171000.00
0256 6070000000-N 1639 SPECIAL STILLING BASINS 3 EA 500.00 1500.00 800.00 2400.00 2340.00 7020.00
0257 6071010000-E SP WATTLE 1,650 LF 4.00 6600.00 13.58 22407.00 14.00 23100.00
0258 6071020000-E SP  POLYACRYLAMIDE (PAM) 870 LB 12.00 10440.00 10.90 9483.00 5.60 4872.00
0259 6071030000-E 1640 COIR FIBER BAFFLE 1,300 LF 8.00 10400.00 9.24 12012.00 9.50 12350.00
0260 6071050000-E SP (1 lS/;I‘;VIMER 5 EA 1767.88 8839.40 1384.00 6920.00 1230.00 6150.00
0261 6071050000-E SP :;'I“)SKIMMER 1 EA 1821.38 1821.38 1514.00 1514.00 1230.00 1230.00
0262 6084000000-E 1660 SEEDING AND MULCHING 39 ACR 1500.00 58500.00 1632.00 63648.00 1675.00 65325.00
0263 6087000000-E 1660 MOWING 19.5 ACR 95.00 1852.50 103.00 2008.50 100.00 1950.00
0264 6090000000-E 1661 SEED FOR REPAIR SEEDING 400 LB 4.00 1600.00 4.35 1740.00 4.50 1800.00
0265 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.25 TON 1800.00 2250.00 1558.00 1947.50 2010.00 2512.50
0266 6096000000-E 1662 SEED FOR SUPP SEEDING 900 LB 4.00 3600.00 4.35 3915.00 4.50 4050.00
0267 6108000000-E 1665 FERTILIZER TOPDRESSING 26.75 TON 1100.00 29425.00 1196.00 31993.00 1230.00 32902.50
0268 6111000000-E SP  IMPERVIOUS DIKE 230 LF 65.00 14950.00 75.00 17250.00 60.00 13800.00
0269 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 35.00 350.00 38.00 380.00 39.00 390.00
0270 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 150.00 3750.00 163.00 4075.00 168.00 4200.00
0271 6123000000-E 1670 REFORESTATION 1 ACR 1200.00 1200.00 1305.00 1305.00 1340.00 1340.00
0272 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 6 EA 271.22 1627.32 3464.00 20784.00 380.00 2280.00
CONCRETE WASHOUT STRUCTURE
0273 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 80 EA 172.77 13821.60 226.00 18080.00 48.30 3864.00

FABRIC INSERT INLET PROTECTION DEVICE
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0274 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 200 EA 119.27 23854.00 174.00 34800.00 60.35 12070.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0275 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 5 EA 625.00 3125.00 919.00 4595.00 698.00 3490.00
0276 7060000000-E 1705 SIGNAL CABLE 9,130 LF 1.05 9586.50 2.00 18260.00 1.15 10499.50
0277 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 69 EA 650.00 44850.00 789.00 54441.00 725.00 50025.00
0278 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 3 EA 815.00 2445.00 1028.00 3084.00 910.00 2730.00
0279 7252000000-E 1710 MESSENGER CABLE (1/4") 890 LF 5.55 4939.50 2.80 2492.00 6.20 5518.00
0280 7264000000-E 1710 MESSENGER CABLE (3/8") 1,240 LF 6.95 8618.00 3.00 3720.00 7.75 9610.00
0281 7279000000-E 1715 TRACER WIRE 2,360 LF 0.45 1062.00 0.85 2006.00 0.50 1180.00
0282 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (rxirionrion) 2,430 LF 5.25 12757.50 6.75 16402.50 6.00 14580.00
0283 7300000000-E 1715 tJZN;’-)\VED TRENCH (irionrion) 320 LF 8.00 2560.00 7.95 2544.00 8.95 2864.00
0284 7300000000-E 1715 aN;’-)\VED TRENCH (irionrion) 60 LF 15.75 945.00 12.71 762.60 17.60 1056.00
0285 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 1,410 LF 5.65 7966.50 5.45 7684.50 6.30 8883.00
0286 7301000000-E 1715 (D1IR2I§§:T DRILL (irionrion) 2,330 LF 11.25 26212.50 12.98 30243.40 12.50 29125.00
0287 7301000000-E 1715 (D2IR2I§§:T DRILL (irionrion) 990 LF 13.50 13365.00 16.30 16137.00 15.00 14850.00
0288 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 31 EA 275.00 8525.00 321.00 9951.00 300.00 9300.00
0289 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 16 EA 495.00 7920.00 543.00 8688.00 553.25 8852.00
0290 7360000000-N 1720 WOOD POLE 9 EA 750.00 6750.00 1115.00 10035.00 840.00 7560.00
0291 7372000000-N 1721 GUY ASSEMBLY 24 EA 355.00 8520.00 457.00 10968.00 400.00 9600.00
0292 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 1 EA 135.00 135.00 288.00 288.00 150.00 150.00
0293 7420000000-E 1722 2" RISER WITH WEATHERHEAD 11 EA 375.00 4125.00 615.00 6765.00 420.00 4620.00
0294 7430000000-N 1722 HEAT SHRINK TUB KIT 2 EA 240.00 480.00 106.00 212.00 268.00 536.00
0295 7432000000-E 1722 2" RISER WITH TUBING 3 EA 300.00 900.00 598.00 1794.00 335.00 1005.00
0296 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 11,790 LF 6.15 72508.50 7.00 82530.00 7.00 82530.00
0297 7456000000-E 1726 I(_1E4A2D)—IN CABLE(¥ixix) 24,930 LF 1.00 24930.00 1.40 34902.00 1.15 28669.50
0298 7516000000-E 1730 E:Z(Z.'.\)AMUMCAHONS CABLE (** FIBER) 7,240 LF 1.75 12670.00 2.44 17665.60 2.00 14480.00
0299 7528000000-E 1730 DROP CABLE 2,920 LF 1.50 4380.00 2.44 7124.80 1.70 4964.00
0300 7540000000-N 1731 SPLICE ENCLOSURE 5 EA 1050.00 5250.00 1398.00 6990.00 1175.00 5875.00
0301 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 795.00 795.00 1338.00 1338.00 888.00 888.00
0302 7552000000-N 1731 INTERCONNECT CENTER 6 EA 925.00 5550.00 1223.00 7338.00 1035.00 6210.00
0303 7564000000-N 1732 FIBER-OPTIC TRANS DROP/REP 6 EA 2000.00 12000.00 2856.00 17136.00 2235.00 13410.00
0304 7566000000-N 1733 DELINEATOR MARKER 14 EA 60.00 840.00 106.00 1484.00 67.00 938.00
0305 7575142060-N SP MOD RADIO INSTALL 5 EA 1125.00 5625.00 707.00 3535.00 1250.00 6250.00
0306 7575180000-N 1735 CABLE TRANSFER 10 EA 150.00 1500.00 402.00 4020.00 167.00 1670.00
0307 7588000000-N SP SGNL MAST ARM WITH METAL POLE 11 EA 10750.00 118250.00 12162.00 133782.00 12000.00 132000.00
0308 7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 9250.00 9250.00 10536.00 10536.00 10350.00 10350.00
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0309 7613000000-N SP  SOIL TEST 12 EA 1165.00 13980.00 1159.00 13908.00 1300.00 15600.00
0310 7614100000-E SP DRILLED PIER FOUND 72 CY 735.00 52920.00 1153.00 83016.00 820.00 59040.00
0311 7631000000-N SP  MAST ARM W/ MTL POLE DES 12 EA 100.00 1200.00 71.00 852.00 112.00 1344.00
0312 7636000000-N 1745 SIGN FOR SIGNALS 25 EA 335.00 8375.00 381.00 9525.00 375.00 9375.00
0313  7642100000-N 1743 TYPE | POST W/ FOUNDATION 2 EA 1135.00 2270.00 1452.00 2904.00 1270.00 2540.00
0314 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 2 EA 1225.00 2450.00 1887.00 3774.00 1368.00 2736.00
0315 7642300000-N 1743 TYPE Ill PED W/ FOUNDATION 1 EA 3115.00 3115.00 3665.00 3665.00 3480.00 3480.00
0316 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 EA 945.00 3780.00 1702.00 6808.00 1050.00 4200.00
0317 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 6 EA 11775.00 70650.00 13945.00 83670.00 13155.00 78930.00
0318 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 31 EA 100.00 3100.00 163.00 5053.00 115.00 3565.00
0319 7901000000-N 1753 CABINET BASE EXTENDER 6 EA 385.00 2310.00 332.00 1992.00 430.00 2580.00
0320 7960000000-N SP METAL POLE FOUND REMVL 2 EA 450.00 900.00 1104.00 2208.00 502.00 1004.00
0321 7972000000-N SP  METAL POLE REMOVAL 2 EA 350.00 700.00 718.00 1436.00 390.00 780.00
0322 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1225.00 1225.00 1159.00 1159.00 1370.00 1370.00
POWDER COAT FOR DUAL MAST ARM POLE (BLACK)
0323 7980000000-N SP GENERIC SIGNAL ITEM (EA) 11 EA 985.00 10835.00 1055.00 11605.00 1100.00 12100.00
POWDER COAT FOR SINGLE MAST ARM POLE (BLACK)
0324 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 45.00 90.00 87.00 174.00 50.00 100.00
POWDER COAT FOR TYPE | POST WITH FOUNDATION
(BLACK)
0325 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 45.00 90.00 109.00 218.00 50.25 100.50
POWDER COAT FOR TYPE Il PED- ESTAL WITH
FOUNDATION (BLACK)
0326 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 70.00 70.00 267.00 267.00 78.25 78.25
POWDER COAT FOR TYPE Il PED- ESTAL WITH
FOUNDATION (BLACK)
0327 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 375.00 2625.00 604.00 4228.00 420.00 2940.00
REMOVE WIRELESS ASSEMBLY ~ (LOCAL)
0328 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 375.00 375.00 761.00 761.00 420.00 420.00
REMOVE WIRELESS ASSEMBLY ~ (MASTER)
0350 0241000000-E SP GENERIC GRADING ITEM (SY) 500 SY 7.13 3565.00 32.65 16325.00 16.75 8375.00
LOW DENSITY POLYETHYLENE
0351 0255000000-E SP  GENERIC GRADING ITEM (TON) 500 TON 109.00 54500.00 317.77 158885.00 1335.00 667500.00
DISPOSAL HAZARDOUS LANDFILL WASTE
0352 0255000000-E SP GENERIC GRADING ITEM (TON) 1,000 TON 500.00 500000.00 153.00 153000.00 112.00 112000.00
DISPOSAL NON-HAZARDOUS LAND- FILL WASTE
CULVERT ITEMS
0329 8070000000-E 410 FOUNDATION EXCAVATION 11 CY 125.00 13875.00 140.00 15540.00 335.00 37185.00
0330 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 40000.00 44000.00 11175.00
(22+34.00-Y3-)
0331 8126000000-N 414 CULV EXCAV @ kit Lump Sum 35000.00 40000.00 27900.00
(16+57.60-RPD-)
0332 8126000000-N 414 CULV EXCAV @ kit Lump Sum 20000.00 22000.00 22345.00

(18+50.00-RPD-)



MAY 01, 2017 02:08 PM

41153.3.1

TIP NO

1-5000

FED AID NO IMF-085-1(113)17
GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.
GEOMETRIC SAFETY IMPROVEMENTS TO [-85/US-321 INTERCHANGE.

GASTON

2:00 PM
APR 18 2017

0.644 MI

22/ 23 006

C203846

BLYTHE CONSTRUCTION, INC.

W. C. ENGLISH, INCORPORATED

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
CHARLOTTE, NC LYNCHBURG, VA DUNCAN, SC
0333  8126000000-N 414 CULV EXCAV @ kit Lump Sum 15000.00 17000.00 5585.00
(21+83.98-Y3-)
0334 8126000000-N 414 CULV EXCAV @ kit Lump Sum 15000.00 17000.00 22345.00
(31+64.31 RPD-)
0335 8133000000-E 414 FND CONDIT MAT, BOX CULV 1,368 TON 50.00 68400.00 55.00 75240.00 42.45 58071.60
0336 8196000000-E 420 CLASS A CONCRETE (CULV) 15226 CY 448.00 682124.80 490.00 746074.00 530.00 806978.00
0337  8245000000-E 425 REINF STEEL (CULVERT) 167,710 LB 1.20 201252.00 1.32 221377.20 1.15 192866.50
0338 8804000000-N SP GENERIC CULVERT ITEM (LS) Lump Sum 775000.00 640000.00 670000.00
PRECAST REINF CONC 3 SIDED CULVERT AT STA
22+34.00-Y3-
0339 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 4500.00 4139.00 5030.00
CULVERT LIGHTING SYSTEM AT STA 21+83.98-Y3-
0340 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 4650.00 3182.00 5200.00
CULVERT LIGHTING SYSTEM AT STA 31+64.31-RPD-
0341 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 12 EA 1100.00 13200.00 441.00 5292.00 950.00 11400.00
CULVERT LIGHTING LUMINAIRE
STRUCTURE ITEMS
0342 8296000000-N 442 POLLUTION CONTROL Lump Sum 79432.00 9000.00 74965.00
0343  8660000000-E SP CONCRETE REPAIRS 80.6 CF 400.00 32240.00 600.00 48360.00 450.00 36270.00
0344  8664000000-E SP SHOTCRETE REPAIRS 262.5 CF 565.00 148312.50 1000.00 262500.00 635.00 166687.50
0345 8678000000-E SP  EPOXY RESIN INJECTION 338 LF 110.00 3718.00 150.00 5070.00 125.00 4225.00
0346 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 76800.00 188000.00 85800.00
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #120
0347 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 90600.00 50000.00 101215.00
PAINTING CONTAINMENT FOR BRIDGE #120
0348 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,635 SF 14.00 22890.00 7.00 11445.00 10.45 17085.75
EPOXY COATING
0349 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 9 EA 25000.00 225000.00 17000.00 153000.00 4700.00 42300.00
BRIDGE JACKING
CONTRACT TOTAL TOTAL 19234848.32 TOTAL 21663961.32 TOTAL 23883164.07
ROADWAY ITEMS SUB-TOTAL 16667854.02 SUB-TOTAL 19085742.12 SUB-TOTAL 21478534.72
CULVERT ITEMS SUB-TOTAL 1888001.80 SUB-TOTAL 1850844.20 SUB-TOTAL 1876081.10
STRUCTURE ITEMS SUB-TOTAL 678992.50 SUB-TOTAL 727375.00 SUB-TOTAL 528548.25
BIDDERS IN ORDER CONTRACT TOTAL
TRIANGLE GRADING & PAVING INC 1 15617950.65
MOUNTAIN CREEK CONTRACTORS INC 2 16393917.41
BLYTHE DEVELOPMENT CO. 3 16901624.10
BLYTHE CONSTRUCTION, INC. 4 19234848.32
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MABLETON, GA SALISBURY, NC ALTAMONTE SPRINGS, FL
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 215000.00 595000.00 601885.00
0002 2738000000-E SP  GENERIC PAVING ITEM (SY) 25 SY 178.40 4460.00 235.00 5875.00 490.00 12250.00
4" CONCRETE SIDEWALK
0003  4405000000-E 1110 WORK ZONE SIGNS (PORT) 840 SF 132.00 110880.00 27.88 23419.20 2.50 2100.00
0004 4410000000-E 1110 WORK ZONE SIGNS (BARR) 72 SF 100.50 7236.00 11.51 828.72 3.00 216.00
0005 4415000000-N 1115 FLASHING ARROW BOARD 3 EA 6538.00 19614.00 2540.00 7620.00 50.00 150.00
0006 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 3 EA 13740.00 41220.00 2750.00 8250.00 100.00 300.00
0007 4430000000-N 1130 DRUMS 150 EA 190.00 28500.00 34.32 5148.00 5.00 750.00
0008 4435000000-N 1135 CONES 150 EA 136.00 20400.00 96.60 14490.00 2.50 375.00
0009 4445000000-E 1145 BARRICADES (TYPE IIl) 50 LF 271.00 13550.00 88.60 4430.00 5.00 250.00
0010 4450000000-N 1150 FLAGGER 400 HR 49.60 19840.00 69.60 27840.00 40.00 16000.00
0011  4480000000-N 1165 TMA 3 EA 54786.00 164358.00 2200.00 6600.00 100.00 300.00
0012 4510000000-N SP LAW ENFORCEMENT 450 HR 60.25 27112.50 45.50 20475.00 55.00 24750.00
0013 4516000000-N 1180 SKINNY DRUM 100 EA 11.90 1190.00 5.50 550.00 5.00 500.00
0014 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 290 LF 4.82 1397.80 16.46 4773.40 7.40 2146.00
0015 4710000000-E 1205 24"WIDE THERMO 120 MILS 740 LF 18.08 13379.20 17.29 12794.60 14.90 11026.00
0016 4870000000-E 1205 LINE REMOVAL 24" WIDE 12 LF 12.05 144.60 240.58 2886.96 12.40 148.80
0017 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 46 EA 450.00 20700.00 730.70 33612.20 725.00 33350.00
0018 7060000000-E 1705 SIGNAL CABLE 56,220 LF 1.55 87141.00 2.10 118062.00 1.90 106818.00
0019 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 159 EA 656.25 104343.75 739.21 117534.39 760.00 120840.00
0020 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 110 EA 818.00 89980.00 870.83 95791.30 970.00 106700.00
0021 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 6 EA 1091.00 6546.00 1196.74 7180.44 1235.00 7410.00
0022 7229000000-N SP APS DETECTOR STATION 30 EA 817.00 24510.00 790.93 23727.90 1085.00 32550.00
0023 7230000000-N SP CENT CONT UNIT APS DETECT STA 4 EA 2998.00 11992.00 3208.53 12834.12 3825.00 15300.00
0024  7252000000-E 1710 MESSENGER CABLE (1/4") 243,940 LF 211 514713.40 2.00 487880.00 1.70 414698.00
0025 7264000000-E 1710 MESSENGER CABLE (3/8") 970 LF 7.50 7275.00 6.00 5820.00 3.15 3055.50
0026 7279000000-E 1715 TRACER WIRE 113,700 LF 0.45 51165.00 0.72 81864.00 0.75 85275.00
0027 7301000000-E 1715 (D1|R2§§:T DRILL (*#seinee) 830 LF 11.15 9254.50 15.55 12906.50 12.20 10126.00
0028 7301000000-E 1715 (D2|R2§§:T DRILL (*#seiinee) 41,320 LF 14.15 584678.00 17.67 730124.40 15.30 632196.00
0029 7312000000-N 1716 JUNCTION BOX (*hrtiiictiitr) 81 EA 718.00 58158.00 542.17 43915.77 720.00 58320.00
(SPECIAL-SIZED)
0030 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 31 EA 271.00 8401.00 219.58 6806.98 315.00 9765.00
0031 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 355 EA 754.00 267670.00 420.72 149355.60 435.00 154425.00
0032 7360000000-N 1720 WOOD POLE 5 EA 1193.00 5965.00 952.32 4761.60 1025.00 5125.00
0033 7372000000-N 1721 GUY ASSEMBLY 507 EA 331.50 168070.50 448.37 227323.59 450.00 228150.00
0034 7384000000-E 1722 **" RISER WITH stk 5 EA 562.00 2810.00 413.72 2068.60 475.00 2375.00
(1", HEAT SHRINK TUBING)
0035 7384000000-E 1722 **" RISER WITH stk 25 EA 774.00 19350.00 492.62 12315.50 515.00 12875.00

(1.25", HEAT SHRINK TUBING)
0036 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 8 EA 328.00 2624.00 125.20 1001.60 285.00 2280.00
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0037 7408000000-E 1722 1" RISER WITH WEATHERHEAD 27 EA 481.00 12987.00 222.27 6001.29 325.00 8775.00
0038 7420000000-E 1722 2" RISER WITH WEATHERHEAD 50 EA 1045.00 52250.00 367.12 18356.00 550.00 27500.00
0039  7430000000-N 1722 HEAT SHRINK TUB KIT 142 EA 217.00 30814.00 144.98 20587.16 155.00 22010.00
0040 7432000000-E 1722 2" RISER WITH TUBING 197 EA 1126.00 221822.00 472.50 93082.50 645.00 127065.00
0041 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,336 LF 6.63 8857.68 6.66 8897.76 7.55 10086.80
0042 7456000000-E 1726 I(_1E4A2D)-|N CABLE () 28,200 LF 1.48 41736.00 1.92 54144.00 1.35 38070.00
0043  7516000000-E 1730 ?;I;/IMUNICATIONS CABLE (** FIBER) 313,780 LF 1.46 458118.80 3.21 1007233.80 3.15 988407.00
0044 7516000000-E 1730 é(g)l\/lMUNICATIONS CABLE (** FIBER) 131,710 LF 1.77 233126.70 3.76 495229.60 3.65 480741.50
0045 7516000000-E 1730 g%lVIMUNICATIONS CABLE (** FIBER) 55,880 LF 2.06 115112.80 4.60 257048.00 4.40 245872.00
0046 7528000000-E 1730 DROP CABLE 79,610 LF 1.75 139317.50 3.21 255548.10 3.15 250771.50
0047  7540000000-N 1731 SPLICE ENCLOSURE 237 EA 995.00 235815.00 1982.01 469736.37 1980.00 469260.00
0048 7552000000-N 1731 INTERCONNECT CENTER 265 EA 904.00 239560.00 1861.24 493228.60 1845.00 488925.00
0049 7566000000-N 1733 DELINEATOR MARKER 108 EA 54.25 5859.00 141.25 15255.00 120.00 12960.00
0050 7575142200-N SP NEW ELECTRICAL SERVICE 32 EA 2689.00 86048.00 1354.22 43335.04 1255.00 40160.00
0051 7575160000-E 1734 REM EXT COMM CABLE 20,990 LF 0.90 18891.00 0.53 11124.70 0.55 11544.50
0052 7575180000-N 1735 CABLE TRANSFER 10 EA 91.00 910.00 533.90 5339.00 405.00 4050.00
0053 7636000000-N 1745 SIGN FOR SIGNALS 10 EA 320.00 3200.00 320.75 3207.50 325.00 3250.00
0054 7642100000-N 1743 TYPE | POST W/ FOUNDATION 22 EA 1476.00 32472.00 965.68 21244.96 1245.00 27390.00
0055 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 4 EA 2015.00 8060.00 1633.25 6533.00 1865.00 7460.00
0056 7648000000-N 1746 RELOCATE EXISTING SIGN 1 EA 107.00 107.00 299.45 299.45 78.90 78.90
0057 7684000000-N 1750 SIGNAL CABINET FOUNDATION 5 EA 5504.00 27520.00 1164.19 5820.95 1680.00 8400.00
0058 7686000000-N 1752 CONDUIT ENTR INTO EXT FOUND 35 EA 754.00 26390.00 222.33 7781.55 620.00 21700.00
0059 7687000000-N 1752 MODIFY FOUND FOR CONTRLR CBNT 3 EA 151.00 453.00 404.65 1213.95 1055.00 3165.00
0060 7696000000-N 1751 CONTLR WITH CBNT (¥t 5 EA 10431.00 52155.00 10350.00 51750.00 10670.00 53350.00
(2070E, 332, BASE MOUNTED)
0061 7696000000-N 1751 CONTLR WITH CBNT (¥t 25 EA 9875.00 246875.00 8800.00 220000.00 10030.00 250750.00
(2070E, 336S BASE MOUNTED)
0062 7696000000-N 1751 CONTLR WITH CBNT (¥t 34 EA 11492.00 390728.00 14650.00 498100.00 10965.00 372810.00
(2070E, 336S POLE MOUNTED)
0063  7708000000-N 1751 DETECTOR CARD (**#iitir) 1,613 EA 103.00 166139.00 80.00 129040.00 115.00 185495.00
(MODEL 222)
0064 7901000000-N 1753 CABINET BASE EXTENDER 50 EA 335.00 16750.00 333.05 16652.50 270.00 13500.00
0065 7901010000-N 1753 CABINET BASE ADAPTER 3 EA 515.00 1545.00 504.28 1512.84 320.00 960.00
0066 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 4502.00 18008.00 2912.23 11648.92 3370.00 13480.00
2.4 GHZ ETHERNET RADIO
0067 7980000000-N SP GENERIC SIGNAL ITEM (EA) 128 EA 366.00 46848.00 203.89 26097.92 95.00 12160.00
5/8" X 10' GROUNDING ELECTRODE
0068  7980000000-N SP GENERIC SIGNAL ITEM (EA) 34 EA 6374.00 216716.00 3436.88 116853.92 3490.00 118660.00

900 MHZ ETHERNET RADIO
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0069 7980000000-N SP GENERIC SIGNAL ITEM (EA) 16 EA 5766.00 92256.00 4045.99 64735.84 3335.00 53360.00
CCTV CABINET

0070 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 340.00 680.00 540.26 1080.52 470.00 940.00
CCTV CABINET DISCONNECT

0071 7980000000-N SP GENERIC SIGNAL ITEM (EA) 29 EA 3865.00 112085.00 4131.92 119825.68 4005.00 116145.00
CCTV CAMERA ASSEMBLY

0072 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 3038.00 3038.00 3826.08 3826.08 2980.00 2980.00
CCTV TEST CABINET

0073 7980000000-N SP GENERIC SIGNAL ITEM (EA) 14 EA 3635.00 50890.00 3398.55 47579.70 2005.00 28070.00
CCTV WOOD POLE

0074 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 2893.00 5786.00 2715.00 5430.00 4000.00 8000.00
COMMUNICATIONS RACK

0075 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 3156.00 12624.00 2821.30 11285.20 3600.00 14400.00
COMPUTER WORKSTATION

0076 7980000000-N SP GENERIC SIGNAL ITEM (EA) 212 EA 11835.00 2509020.00 10796.93 2288949.16 11255.00 2386060.00
CONTROLLER WITH CABINET & AUX FILE (2070E, 332,
BASE MOUNT- ED)

0077 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 1972.00 5916.00 1874.88 5624.64 2030.00 6090.00
DIGITAL DISPLAY MONITOR

0078 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 58000.00 58000.00 64750.00 64750.00 111030.00 111030.00
ETHERNET CORE SWITCH

0079 7980000000-N SP GENERIC SIGNAL ITEM (EA) 291 EA 1223.50 356038.50 1277.21 371668.11 1445.00 420495.00
ETHERNET EDGE SWITCH

0080 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 3255.00 3255.00 3045.00 3045.00 13340.00 13340.00
FIREWALL

0081 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1862.00 1862.00 1791.53 1791.53 2635.00 2635.00
FURNISH 2.4 GHZ ETHERNET RADIO

0082 7980000000-N SP GENERIC SIGNAL ITEM (EA) 14 EA 952.00 13328.00 933.98 13075.72 1090.00 15260.00
FURNISH 2018 ENHANCED CONFLICTMONITOR

0083 7980000000-N SP GENERIC SIGNAL ITEM (EA) 14 EA 1605.00 22470.00 1569.24 21969.36 1840.00 25760.00
FURNISH 2070E CONTROLLER

0084 7980000000-N SP GENERIC SIGNAL ITEM (EA) 11 EA 7363.00 80993.00 7196.35 79159.85 8435.00 92785.00
FURNISH 332 CABINET

0085 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 6801.00 20403.00 6649.95 19949.85 7790.00 23370.00
FURNISH 336S CABINET

0086 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 1507.00 3014.00 1518.46 3036.92 2705.00 5410.00
FURNISH 900 MHZ ETHERNET RADIO

0087 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2676.00 2676.00 2767.18 2767.18 2755.00 2755.00
FURNISH CCTV CABINET

0088 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 2893.00 5786.00 3022.80 6045.60 2980.00 5960.00
FURNISH CCTV CAMERA ASSEMBLY

0089 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 17347.00 34694.00 14158.82 28317.64 22930.00 45860.00
FURNISH CONFLICT MONITOR TEST-ER

0090 7980000000-N SP GENERIC SIGNAL ITEM (EA) 81 EA 76.50 6196.50 77.91 6310.71 90.00 7290.00
FURNISH DETECTOR CARD (MODEL 222)

0091 7980000000-N SP GENERIC SIGNAL ITEM (EA) 15 EA 1164.00 17460.00 1202.58 18038.70 1310.00 19650.00
FURNISH ETHERNET EDGE SWITCH

0092 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 2580.00 5160.00 2372.30 4744.60 2635.00 5270.00

FURNISH FIBER-OPTIC POWER METER



MAY 01, 2017 02:08 PM BUNCOMBE 2:00 PM 4/ 6 007

39079.3.4 APR 18 2017 C203953
TIP NO U-4715B 80.000 MI

FED AID NO STP-1302(069)

ITS.

ASHEVILLE - CITY WIDE SIGNAL IMPROVEMENTS.

BROOKS BERRY HAYNIE & ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.
ASSOCIATES, INC.

MABLETON, GA SALISBURY, NC ALTAMONTE SPRINGS, FL

0093 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 3224.00 3224.00 3219.30 3219.30 3590.00 3590.00
FURNISH FIBER-OPTIC RESTORA- TION KIT

0094 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 3869.00 15476.00 3912.30 15649.20 4375.00 17500.00
FURNISH OPTICAL LIGHT GENERA- TOR

0095 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 3224.00 3224.00 3451.25 3451.25 1495.00 1495.00
FURNISH SPARE CABLE & CONNEC- TORS KIT

0096 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1422.00 1422.00 1486.79 1486.79 1465.00 1465.00
FURNISH VIDEO MONITOR

0097 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 580.00 1160.00 557.30 1114.60 590.00 1180.00
FURNISH VISUAL FAULT LOCATOR

0098 7980000000-N SP GENERIC SIGNAL ITEM (EA) 41 EA 331.50 13591.50 482.97 19801.77 165.00 6765.00
GUY ASSEMBLY (AERIAL)

0099 7980000000-N SP GENERIC SIGNAL ITEM (EA) 61 EA 476.00 29036.00 607.77 37073.97 530.00 32330.00
GUY ASSEMBLY (SIDEWALK)

0100 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 18900.00 37800.00 22301.53 44603.06 27245.00 54490.00
ITS SERVER

0101 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 3134.00 3134.00 2935.00 2935.00 2745.00 2745.00
KVM SWITCH

0102 7980000000-N SP GENERIC SIGNAL ITEM (EA) 7 EA 3377.00 23639.00 3013.90 21097.30 3850.00 26950.00
LAPTOP COMPUTER

0103 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 2338.00 11690.00 1009.79 5048.95 470.00 2350.00
MODIFY EXISTING ELECTRICAL SERVICE

0104 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 1266.00 5064.00 1059.50 4238.00 1110.00 4440.00
MODIFY EXISTING SPLICE

0105 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 4339.00 4339.00 4710.00 4710.00 4465.00 4465.00
MODIFY VIDEO SERVER

0106 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 8250.00 8250.00 7105.71 7105.71 12660.00 12660.00
MW VEH DET SYS - MULTI ZONE

0107 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 8594.00 8594.00 8594.00 8594.00 8845.00 8845.00
NETWORK VIDEO RECORDER

0108 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 5868.00 11736.00 4179.53 8359.06 3680.00 7360.00
POLE-MOUNT RADIO CABINET

0109 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2650.00 2650.00 2381.42 2381.42 3020.00 3020.00
PRINTER

0110 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1085.00 1085.00 1065.00 1065.00 1120.00 1120.00
PTZ JOYSTICK

0111 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1145.00 1145.00 313.20 313.20 445.00 445.00
REMOVE SPLICE/HUB CABINET

0112 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 701.00 701.00 417.47 417.47 820.00 820.00
REMOVE SPLICE/HUB CABINET FOUNDATION

0113 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 9315.00 18630.00 10135.80 20271.60 9045.00 18090.00
SOLAR POWER ASSEMBLY

0114 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 240.00 1200.00 308.55 1542.75 275.00 1375.00
SPECIAL COATING (332 CABINET)

0115 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 240.00 480.00 308.55 617.10 275.00 550.00
SPECIAL COATING (336 CABINET)

0116 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 240.00 1200.00 308.55 1542.75 275.00 1375.00

SPECIAL COATING (BASE EXTENDER/ADAPTER)
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0117 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1163.00 4652.00 1538.60 6154.40 1180.00 4720.00
SURFACE MOUNTED JUNCTION BOX

0118 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1748.00 1748.00 4968.00 4968.00 3725.00 3725.00
TERMINAL SPLICE CABINET

0119 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 13027.00 13027.00 13378.25 13378.25 14920.00 14920.00
TEST CONTROLLER WITH CABINET

0120 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4339.00 4339.00 4035.00 4035.00 2370.00 2370.00
UPS (TMC)

0121 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 21140.00 7944.75 5490.00
CITY HALL MODIFICATIONS

0122 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 13712.00 10601.99 5080.00
DIVISION 13 OFFICE MODIFICA- TIONS

0123 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 5062.00 6120.00 5210.00
MODIFY CCTV SOFTWARE

0124 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 20250.00 19230.00 48710.00
NETWORK MANAGEMENT SOFTWARE

0125 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 585000.00 649144.04 845270.00
SIGNAL SYSTEM SOFTWARE

0126 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 1618.00 2158.00 1845.00
SYSTEM SUPPORT SOFTWARE AND DEVICES

0127 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 20836.00 59483.00 34595.00
TMC MODIFICATIONS

0128 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 50000.00 76939.30 92254.00
TRAINING

0129 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 880 LF 5.97 5253.60 6.72 5913.60 7.35 6468.00
AERIAL CABLE PROTECTOR

0130 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 675 LF 11.05 7458.75 12.20 8235.00 3.20 2160.00
ETHERNET CABLE

0131 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 300 LF 11.05 3315.00 11.75 3525.00 12.50 3750.00
PLENUM-RATED COMMUNICATIONS CABLE (24 FIBER)

0132 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,965 LF 6.57 12910.05 5.38 10571.70 5.90 11593.50
UNDERGROUND CONDUIT (1, 2")

0133  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 42,390 LF 7.83 331913.70 5.93 251372.70 6.90 292491.00
UNDERGROUND CONDUIT (2, 2")

0134 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,065 LF 21.15 22524.75 28.38 30224.70 12.40 13206.00
WALL-MOUNTED CONDUIT (1.25")

0135 7991000000-E SP  GENERIC SIGNAL ITEM (SF) 100 SF 40.08 4008.00 62.50 6250.00 34.65 3465.00
BRICK PAVERS
CONTRACT TOTAL TOTAL 10649690.08 TOTAL 11873668.02 TOTAL 12059250.00
ROADWAY ITEMS SUB-TOTAL 10649690.08 SUB-TOTAL 11873668.02 SUB-TOTAL 12059250.00
BIDDERS IN ORDER CONTRACT TOTAL

BROOKS BERRY HAYNIE & ASSOCIATES, INC. 1 10649690.08
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ALS OF NORTH CAROLINA, INC. 11873668.02

TRAFFIC CONTROL DEVICES, INC.

12059250.00



